SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED | PAGE OF PAGES

AND AWARD
SEALED BID (IFB
(Construction, Alteration, or Repair) S-17100-11-R-0060 % NEGOTIATED( (RlzP) August 22, 2011 1lof 165
IMPORTANT - The “offer” section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
7. ISSUED BY CODE 8. ADDRESS OFFER TO

American Embassy
Al-Kindi Street

International Zone BaghdadGSOProcBid@state.gov

Bagdad, Iraq
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: > BaghdadGSOProcurement@state.gov

SOLICITATION

NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder.”

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

Renovation (make ready) of compound housing to meet the national building and safety code in RRT Erbil,
Iraq.

A. SF-1442, Solicitation, Offer and Award
B. Supplies or Services and Prices
C. Description/Specifications / Statement of Work
D. Packaging and Marking
E. Inspection and Acceptance
F. Deliveries or Performance
G. Contract Administration
H. Special Contract Requirements
I.  Contract Clauses
. List of Attachments
K. Representations, Certifications, and other Statements of Offerors or Quoters
L. Instructions, Conditions, and Notices to Offerors or Quoters
M. Evaluation Factors For Award

J

11. The Contractor shall begin performance within __5_ calendar days and complete it within _60_ calendar days after receiving
[J award, [X notice to proceed. This performance period is [X] mandatory, [] negotiable. (See

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? | 12B. CALENDAR DAYS
(If “YES,” indicate within how many calendar days after award in ltem 12B.) 10

M YES [ No

13. ADDITIONAL SOLICITATION REQUIREMENTS:

Sealed offers in original and _2_ copies to perform the work required are due at the place specified in Item 8 by 12:00 noon on September 22, 2011
local time. If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers shall be marked to show the
offeror's name and address, the solicitation number, and the date and time offers are due.

An offer guarantee [ is, X is not required.

All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by referenced.
Offers providing less than _90__ calendar days for Government acceptance after the date offers are due will not be considered and will be

rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-
85)

Computer Generated Prescribed by GSA

FAR (48 CFR) 53.236-1(€)
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U.S. Embassy Baghdad

S-12100-11-R-0060

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)

15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE FACILITY CODE

17. The offeror agrees to perform the work at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the
Government within _60__ calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement stated in Iltem
13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.

AMOUNTS

-

L8. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type or print)

B. SIGNATURE C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

23. ACCOUNTING AND APPROPRIATION DATA

22. AMOUNT
24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM
(4 copies unless otherwise specified) _> Block 7

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
[] 10 U.S.C. 2304(c)( ) [J 41 U.S.C. 253(c)( )

26. ADMINISTERED BY CODE

27. PAYMENT WILL BE MADE BY

American Embassy Bagdad

CONTRACTING OFFICER WILL COMPLE

TE ITEM 28 OR 29 AS APPLICABLE

X 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return _1___ copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified
on this form and any continuation sheets for the consideration slated in
this contract. The rights and obligations of the parties to this contract
shall be governed by (a) this contract award, (b) the solicitation, and (c)
the clauses, representations, certifications, and specifications or
incorporated by reference in or attached to this contract.

[ 29. AWARD (Contractor is not required to sign this document.) Your
offer on this solicitation is hereby accepted as to the items listed. This
award consummates the contract, which consists of (a) the
Government solicitation and your offer, and (b) this contract award. No
further contractual document is necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

1.A. NAME OF CONTRACTING OFFICER (TYPE OR PRINT)

Joseph D Hogan

30B. SIGNATURE 30C. DATE

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

Computer Generated
(REV. 4-85

STANDARD FORM 1442 BACK
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U.S. Embassy Baghdad S-1Z100-11-R-0060

SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 CONTRACT PRICE

The contractor shall complete all work, including furnishing all labor, material, equipment and services
required under this purchase order for the following firm fixed price and within the time specified. This
price shall include all labor, materials, overhead (including insurance required by FAR 52.228-4, Workers’
Compensation and War-Hazard Insurance, which shall be a direct reimbursement), DBA insurance (required
by 652.228-71 Worker's Compensation Insurance (Defense Base Act) — Services (JUN 2006), general
liability insurance (required by Section G.2.1) and profit.

# Task as described in Property # Total USD
Attachment 4 to Section J

1 Task # 1 S-010

2 Task # 2 S-011

3 Task # 3 S-039

4 Task # 4 S-040

5 Task #5 S-041

6 Task # 6 S-042 & S-044 Elect

7 Task #7 S-042 & 8?044 Patch
Paint

Contract Total

usD Total Price

DBA

TOTAL CONTRACT PRICE including DBA

B.2 TYPE OF CONTRACT

This is a firm fixed price contract payable entirely in the currency indicated in the SF-1442. No additional
sums will be payable for any escalation in the cost of materials, equipment or labor, or because of the
contractor's failure to properly estimate or accurately predict the cost or difficulty of achieving the results
required. The Government will not adjust the contract price due to fluctuations in currency exchange rates.
The Government will only make changes in the contract price or time to complete due to changes made by
the Government in the work to be performed, or by delays caused by the Government.
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U.S. Embassy Baghdad S-1Z100-11-R-0060

The Government will make payments based on quantities and unit prices only to the extent specifically
provided in the contract.

SECTION C — DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK
C.1 CHARACTER AND SCOPE OF WORK

The Contractor shall furnish and install all materials required by this contract. The Specifications/Statement
of Work are set forth in Section J as Attachment 4.

C.2 DRAWINGS

In case of differences between small and large-scale drawings, the latter will govern. Where a portion of the
work is drawn in detail and the remainder of the work is indicated in outline, the parts drawn in detail shall
apply also to all other portions of the work.

SECTION D - PACKAGING AND MARKING
D.1  The Contractor shall mark materials delivered to the site as follows:
Consulate Erbil
Contracting Officer
Contract Number S-1Z-100-11-C-XXXX — Task #
Ankawa Compound
Erbil
Kurdistan Region, Iraq
SECTION E - INSPECTION AND ACCEPTANCE
E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text
of a clause may be accessed electronically at

http://acquisition.gov/far/index.html or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at the
locations indicated above, use the Dept. of State Acquisition Website at

http://www.statebuy.state.gov/ to see the links to the FAR. You may also use an Internet “search
engine” (such as, Yahoo, Excite, Alta Vista, etc.) to obtain the latest location of the most current FAR.
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U.S. Embassy Baghdad S-1Z100-11-R-0060

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

| 52.246-12 | INSPECTION OF CONSTRUCTION | AUG 1996 |

E.2 QUALITY ASSURANCE

The Contractor shall institute an appropriate inspection system set forth in a Quality Assurance Plan. The
plan shall include checklists of duties to be carried out, ensuring these duties are carried out by the
supervisory staff and senior employees, and carrying out weekly inspections to determine whether the
various services are being performed according to the contract. The Contractor shall provide copies of the
weekly inspection reports to the COR.

The Contractor shall correct and improve promptly any shortcomings and substandard conditions noted
during inspections. The Contractor shall bring any conditions beyond the responsibility of the Contractor to
the attention of the Contracting Officer or COR.

E.2.1 MONTHLY REPORT: The Contractor shall submit to the COR a monthly progress report, along
with the monthly invoice, summing up observations resulting from the inspections, progress, difficulties or
irregularities encountered, resolution of problems, measures taken to improve conditions, recommendations,
and other matters related to this contract.

E.2.2. INSPECTION BY GOVERNMENT: The COR, or his/her authorized representatives, will inspect
from time to time the services being performed and the supplies furnished to determine whether work is
being performed in a satisfactory manner, and that all supplies are of acceptable quality and standards.

The Contractor shall be responsible for any countermeasures or corrective action, within the scope of this
contract, which may be required by the Contracting Officer as a result of such inspection.

E.3 SUBSTANTIAL COMPLETION
E.3.1 DEFINITIONS
(@) "Substantial Completion™ means the stage in the progress of the work as determined and
certified by the Contracting Officer in writing to the Contractor, on which the work (or a
portion designated by the Government) is sufficiently complete and satisfactory. Substantial
completion means that the property may be occupied or used for the purpose for which it is
intended, and only minor items such as touch-up, adjustments, and minor replacements or
installations remain to be completed or corrected which:
1. do not interfere with the intended occupancy or utilization of the work, and
2. can be completed or corrected within the time period required for final completion.
(b) The "date of substantial completion” means the date determined by the Contracting Officer or

authorized Government representative as of which substantial completion of the ~ work has
been achieved.
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U.S. Embassy Baghdad S-1Z100-11-R-0060

E.4

E.3.2 USE AND POSSESSION UPON SUBSTANTIAL COMPLETION

The Government shall have the right to take possession of and use the work upon substantial
completion. Upon notice by the Contractor that the work is substantially complete (a Request

For Substantial Completion) and an inspection by the Contracting Officer or an authorized
Government representative (including any required tests), the Contracting Officer shall furnish the
Contractor a Certificate of Substantial Completion. The certificate shall be accompanied by a
Schedule of Defects listing items of work remaining to be performed, completed or corrected before
final completion and acceptance. Failure of the Contracting Officer to list any item of work shall not
relieve the Contractor of responsibility for complying with the terms of the contract. The
Government's possession or use upon substantial completion shall not be deemed an acceptance of
any work under the contract.

FINAL COMPLETION AND ACCEPTANCE
E.4.1 DEFINITIONS

@ "Final completion and acceptance"” means the stage in the progress of the work as determined
by the Contracting Officer and confirmed in writing to the Contractor, at which all work
required under the contract has been completed in a satisfactory manner, subject to the
discovery of defects after final completion, and except for items specifically excluded in the
notice of final acceptance.

(b) The "date of final completion and acceptance” means the date determined by the
Contracting Officer when final completion of the work has been achieved, as indicated by
written notice to the Contractor.

E.4.2 FINAL INSPECTION AND TESTS

The Contractor shall give the Contracting Officer at least five (5) days advance written notice of the
date when the work will be fully completed and ready for final inspection and tests. Final inspection
and tests will be started not later than the date specified in the notice unless the Contracting Officer
determines that the work is not ready for final inspection and so informs the Contractor.

E.4.3 FINAL ACCEPTANCE

If the Contracting Officer is satisfied that the work under the contract is complete (with the exception
of continuing obligations), the Contracting Officer shall issue to the Contractor a notice of final
acceptance and make final payment upon:

(a) satisfactory completion of all required tests,

(b) a final inspection that all items by the Contracting Officer listed in the Schedule of
Defects have been completed or corrected and that the work is finally complete
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U.S. Embassy Baghdad S-1Z100-11-R-0060

(subject to the discovery of defects after final completion), and
(c) submittal by the Contractor of all documents and other items required upon completion

of the work, including a final request for payment (Request for Final Acceptance).

SECTION F - DELIVERIES OR PERFORMANCE

F.1  FAR52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text
of a clause may be accessed electronically at:

http://acquisition.gov/far/index.html or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available at the
locations indicated above, use the Dept. of State Acquisition Website at http://www.statebuy.state.gov/ to
see the links to the FAR. You may also use an Internet “search engine” (such as, Yahoo, Excite, Alta Vista,
etc.) to obtain the latest location of the most current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR CH. 1)

| 52.242.14 | SUSPENSION OF WORK | APR1984 |

F.2 52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
The Contractor shall be required to:

@ commence work under this contract within Five (5) days after the date the Contractor
receives the notice to proceed,

(b) prosecute the work diligently, and

(©) complete the entire work ready for use not later than Sixty (60) days after Notice to
Proceed. The time stated for completion shall include final cleanup of the premises and
completion of “punch list” items.

F.3  LIQUIDATED DAMAGES
F.3.1 52.211-12 LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000)

@ If the Contractor fails to complete the work within the time specified in the contract, or any
extension, the Contractor shall pay liquidated damages to the Government in the amount of
$1,082.19 for each day of delay until the work is completed or accepted.

(b)  If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to
accrue until the work is completed. These liquidated damages are in addition to excess costs of
repurchase under the Default clause.
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U.S. Embassy Baghdad S-1Z100-11-R-0060

F.3.2. ASSESSMENT AND APPORTIONMENT OF LIQUIDATED DAMAGES

Liquidated damages will be assessed from the completion date indicated in the contract or extensions thereof
to the date of substantial completion as actually achieved by the Contractor, as determined by the
Contracting Officer.

F4  CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES

@) The time for submission of the schedules referenced in Section 1, 52.236-15, "Schedules for
Construction Contracts", paragraph (a), is hereby modified to reflect the due date for submission as
"ten (10) days after receipt of an executed contract”.

(b) These schedules shall include the time by which shop drawings, product data, samples and other
submittals required by the contract will be submitted for approval.

(©) The Contractor shall revise such schedules (1) to account for the actual progress of the work, (2) to
reflect approved adjustments in the performance schedule, and (3) as required by the
Contracting Officer to achieve coordination with work by the Government and any separate
contractors used by the Government. The Contractor shall submit a schedule which sequences
work so as to minimize disruption at the job site.

(d) All schedules shall be in the English language and any system of dimensions (English or metric)
shown shall be consistent with that used in the contract. No extension of time shall be allowed due to
a delay by the Government in approving such deliverables if the Contractor has failed to act promptly
and responsively in submitting its deliverables. The Contractor shall identify each deliverable as
required by the contract.

F.5 ACCEPTANCE OF SCHEDULE

When the Government has accepted any time schedule, it shall be binding upon the Contractor. The
completion date is fixed and may be extended only by a written contract modification signed by the
Contracting Officer. Acceptance or approval of any schedule or revision thereof by the Government shall
not (1) extend the completion date or obligate the Government to do so, (2) constitute acceptance or
approval of any delay, or (3) excuse the Contractor from or relieve the Contractor of its obligation to
maintain the progress of the work and achieve final completion by the established completion date.

F.6  NOTICE OF DELAY

If the Contractor receives a notice of any change in the work, or if any other conditions arise which are likely
to cause or are actually causing delays which the Contractor believes may result in late completion of the
project, the Contractor shall notify the Contracting Officer. The Contractor’s notice shall state the effect, if
any, of such change or other conditions upon the approved schedule, and shall state in what respects, if any,
the relevant schedule or the completion date should be revised. The Contractor shall give this notice not
more than ten (10) days after the first event-giving rise to the delay or prospective delay. Only the
Contracting Officer may make revisions to the approved time schedule.
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F.7  NOTICE TO PROCEED

(@) After receiving and accepting any bonds or evidence of insurance, the Contracting Officer will
issue the Contractor a Notice to Proceed. The Contractor shall then prosecute the work
commencing and completing performance not later than the time period established in the
contract.

(b) It is possible that the Contracting Officer may elect to issue the Notice to Proceed before receipt and
acceptance of any bonds. Issuance of a Notice to Proceed by the Government before receipt of the
required bonds or policies shall not be a waiver of the requirement to furnish these documents.

F.8  WORKING HOURS

All work shall be performed during regular workdays (Sunday to Thursday) between 08:00 and 17:00 except
for the holidays identified below. Other hours, if requested by the Contractor, may be approved by the
Contracting Officer's Representative. The Contractor shall give 24 hours in advance to COR who will
consider any deviation from the hours identified above. Changes in work hours will not be a cause for a
price increase.

@ The Department of State observes the following days as holidays:

New Year's Day

Martin Luther King's Birthday
Washington’s Birthday
Memorial Day

Independence Day

Labor Day

Columbus Day

Veterans Day

Thanksgiving Day

Christmas Day

Any other day designated by Federal law, Executive Order or Presidential Proclamation, and all official
holidays of the Republic of Irag.

When any such day falls on a Saturday, the preceding Friday is observed; when any such day falls on a
Sunday, the following Monday is observed. Observance of such days by Government personnel shall not be
cause for additional period of performance or entitlement to compensation except as set forth in the contract.
If the contractor's personnel work on a holiday, no form of holiday or other premium compensation will be
reimbursed either as a direct or indirect cost, unless authorized pursuant to an overtime clause elsewhere in
this contract.
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U.S. Embassy Baghdad S-1Z100-11-R-0060

F.9 EXCUSABLE DELAYS

The Contractor will be allowed time, not money, for excusable delays as defined in FAR 52.249-10, Default.
Examples of such cases include:

() acts of God or of the public enemy,

(2) acts of the United States Government in either its sovereign or contractual capacity,

3 acts of the government of the host country in its sovereign capacity,

4) acts of another contractor in the performance of a contract with the Government,

(5) fires,

(6) floods,

@) epidemics,

(8) quarantine restrictions,

9) strikes,

(10)  freight embargoes,

(11) delays in delivery of Government furnished equipment and

(12) unusually severe weather.

In each instance, the failure to perform must be beyond the control and without the fault or negligence of the
Contractor, and the failure to perform. Furthermore, the failure:

1) must be one that the Contractor could not have reasonably anticipated and taken adequate
measures to protect against,

(2) cannot be overcome by reasonable efforts to reschedule the work, and
(3) directly and materially affects the date of final completion of the project.
F.10 PRECONSTRUCTION CONFERENCE
A preconstruction conference will be held 2 days after contract award at the U.S. Embassy Baghdad, Iraqg to

discuss the schedule, submittals, notice to proceed, mobilization and other important issues that affect
construction progress. See FAR 52.236-26, Pre-Construction Conference in Section 1.

F.11 DELIVERABLES

The following items shall be delivered under this contract:

E. Description Quantity Delivery Date Deliver To:

H.1.2. Bonds/Insurance/Letter of 1 10 days after award CO
Bank Guaranty

H.11.1. Safety Plan 1 10 days after award COR
E.2. Quality Assurance Plan 1 10 days after award COR
F.4. Construction Schedule 1 5 days after award COR
H.14.1. Submittal Register 1 10 days after award COR
F.10. Pre-Construction 1 10 days after award COR

Conference
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H.13.2. Biographic Data on 1 5 days after award COR
Personnel
E.2. Inspection Reports 1 3 days after end of COR
weekly period
G.3.2 Payment Request 1 Upon completion of COR
work
E.3.2. Request for Substantial 1 5 days before COR
Completion inspection
H.4.4. As-built Drawings and 1 After final COR
Warranties completion but
before final
acceptance
E.4.2. Request for Final 1 5 days before COR
Acceptance inspection
F.6 Notice of Delay 1 Within 10 days CcO
after event
F.8 Additional Hours 1 No later than 24 COR
hours in advance of
need
H.2.4 Evidence of Insurance 1 10 days after award CO
H.17.2 Differing Site Condition 1 Within 10 days of CcO
occurrence
Attachment 4: Project design 1 10 days after NTP COR
Notes/Sketches
E.2.1. Monthly Progress Report 1 7" day of the COR
following month
F.4.(c). Updates to Construction 1 Last day of each COR
Schedule month

SECTION G - CONTRACT ADMINISTRATION DATA

G.1 AUTHORITY OF CONTRACTING OFFICER
All work shall be performed under the general direction of the Contracting Officer, who alone shall have the
power to bind the Government and to exercise the rights, responsibilities, authorities and functions vested by
the contract.
G.2 MONITORING OF THE CONTRACTOR

G.2.1. 652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999)
@ The Contracting Officer may designate in writing one or more Government employees, by position

title, to take action for the Contracting Officer under this contract. Each designee shall be identified

as a Contracting Officer’s Representative (COR). Such designation(s) shall specify the scope and
limitations of the authority so delegated; provided, that the designee shall not change the terms or
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(b)

G.3

conditions of the contract, unless the COR is a warranted Contracting Officer and this authority is
delegated in the designation.

The COR for this contract is the Facilities Manager
G.2.2 DUTIES

The COR is responsible for inspection and acceptance of services. These duties include review of
Contractor invoices, including the supporting documentation required by the contract. The COR may
provide technical advice, substantive guidance, inspections, invoice approval, and other purposes as
deemed necessary under the contract. The COR is designated as the authority to act for the
Contracting Officer in matters concerning technical clarification, random inspection of Contractor
performance to ensure compliance with contract specifications and acceptance of the Contractor's
performance under this contract. The COR will coordinate all work with the Contractor during the
term of this contract. The COR is not authorized to alter the contract's terms, or conditions, including
the design to budget parameter. Such changes must be authorized by the Contracting Officer in a
written modification to the contract. Reference to the project architect within documents
incorporated into this contract shall be read to mean COR.

PAYMENT

G.3.1 GENERAL

Payments are subject to FAR 52.232-5, "Payments Under Fixed-Price Construction Contracts".
G.3.2 DETAIL OF PAYMENT REQUESTS

Each application for payment shall cover the value of labor and materials completed and in place,
including a prorated portion of overhead and profit. The Government will make payments no more
frequently than monthly, unless otherwise provided in this contract. The Contractor shall address
invoices to:

U.S Embassy Baghdad
Financial Management Officer
International Zone
Baghdad, Iraq

Alternately, invoices may be submitted in Acrobat PDF format only, to this email address:

BaghdadVouchers@state.gov

G.3.3 PAYMENTS TO SUBCONTRACTORS
The Contractor shall make timely payment from the proceeds of the progress or final payment for

which request is being made to subcontractors and suppliers following the Contractor's contractual
arrangements with them.
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G.3.4 EVALUATION BY THE CONTRACTING OFFICER

Following receipt of the Contractor's request for payment, and on the basis of an inspection of the
work, the Contracting Officer shall make a determination as to the amount that is then due. If the
Contracting Officer does not approve payment of the full amount applied for, less the retainage
addressed in FAR 52.232-5, the Contracting Officer shall advise the Contractor of the reasons.

G.3.5 ADDITIONAL WITHHOLDING

The Government may withhold from payments due the Contractor any amounts as may be
considered necessary to cover --

@) Wages or other amounts due the Contractor's employees on this project;
(b) Wages or other amounts due employees of subcontractors on this project;
(©) Amounts due suppliers of materials or equipment for this project; and

(d) Any other amounts for which the Contractor may be held liable under this
contract, including but not limited to the actual or prospective costs of correction of
defective work and prospective liquidated damage when the Contractor has failed to
make adequate progress.

This withholding is independent of monies retained by the Government under FAR 52.232-5, or
otherwise as permitted to be retained under this contract.

G.3.6. PAYMENT

Under the authority of 52.232-27(a) the 14 day period identified in FAR 52.232-27(a)(1)(i)(A) is
hereby changed to 30 days.

G.4 SYNCHRONIZED PREDEPLOYMENT AND OPERATIONAL TRACKER (SPOT)

In accordance with paragraph (g) of contract clause 52.225-19, Contractor Personnel in a Designated
Operational Area or Supporting a Diplomatic or Consular Mission Outside the United States, the contractor
shall use Synchronized Predeployment and Operational Tracker (SPOT). Contractor shall enter before
deployment, or if already in the designated operational area, enter upon becoming an employee under the
contract, and maintain current data, including departure data, for all Contractor personnel that are authorized
to support a diplomatic or consular mission outside the United States. Information on how to register in
SPOT is available at http://www.dod.mil/bta/products/spot.html
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SECTION H - SPECIAL CONTRACT REQUIREMENTS
H.1 BOND/IRREVOCABLE LETTERS OF CREDIT REQUIREMENTS
H.1.1 BONDS/IRREVOCABLE LETTERS OF CREDIT REQUIRED

The Contractor shall furnish (1) a performance and guaranty bond and a payment bond on forms provided by
and from sureties acceptable to the Government, each in the amount of 20% of the contract price, or (2)
comparable alternate performance security (irrevocable letter of credit) approved by the Government such as
letter of credit/guaranty shown in Section J.

H.1.2 TIME FOR SUBMISSION

The Contractor shall provide the bonds or alternate security as required by the paragraph H.1.1 above within
ten (10) days after contract award. Failure to submit (1) the required bonds or other security acceptable to
the Government in a timely manner; (2) bonds from an acceptable surety; or (3) bonds in the required
amount, may result in rescinding or termination of the contract by the Government. If the contract is
terminated, the contractor will be liable for those costs as described in FAR 52.249-10, "Default (Fixed-Price
Construction).

H.1.3 COVERAGE

The bonds or alternate performance security shall guarantee the Contractor's execution and completion of the
work within the contract time and the correction of any defects after completion as required by this contract,
the payment of all wages and other amounts payable by the Contractor under its subcontracts or for labor
and materials, and the satisfaction or removal of any liens or encumbrances placed on the work.

H.1.4 DURATION OF COVERAGE

The required performance and payment securities shall remain in effect in the full amount required until
final acceptance of the project by the Government. Upon final acceptance, the penal sum of the performance
security only shall be reduced to 10% of the contract price. The performance security shall remain in effect
for one year after the date of final completion and acceptance, and the Contractor shall pay any premium
required for the entire period of coverage. The requirement for payment security terminates at final
acceptance.

H.1.5 FAR 52.228-2 - ADDITIONAL BOND SECURITY (OCT 1997)

The Contractor shall promptly furnish additional security required to protect the Government and persons
supplying labor or materials under this contract if --

@ Any surety upon any bond, or issuing financial institution for other security, furnished
with this contract becomes unacceptable to the Government;

(b) Any surety fails to furnish reports on its financial condition as required by the
Government; or
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(©) The contract price is increased so that the penal sum of any bond becomes inadequate in
the opinion of the Contracting Officer; or

(d) An irrevocable letter of credit (ILC) used as security will expire before the end of the
period of required security. If the contractor does not furnish an acceptable extension or
replacement ILC, or other acceptable substitute, at least 30 days before an ILC’s
scheduled expiration, the Contracting Officer has the right to immediately draw on the
ILC.

H.2  INSURANCE

H.2.1 AMOUNT OF INSURANCE

The Contractor is required by FAR 52.228-5 to provide whatever insurance is legally necessary. The
Contractor, shall, at its own expense, provide and maintain during the entire performance period the

following insurance amounts:

General Liability (includes premises/operations, collapse hazard, products, completed operations,
contractual, independent contractors, broad form property damage, personal injury)

1. Bodily Injury on or off the site stated in US Dollars:

Per Occurrence $10,000

Cumulative $100,000

2. Property Damage on or off the site in US Dollars:
Per Occurrence $10,000

Cumulative $100,000

The foregoing types and amounts of insurance are the minimums required. The Contractor shall obtain any
other types of insurance required by local law or that are ordinarily or customarily obtained in the location of
the work. The limit of such insurance shall be as provided by law or sufficient to meet normal and
customary claims.

The Contractor agrees that the Government shall not be responsible for personal injuries or for damages to
any property of the Contractor, its officers, agents, servants, and employees, or any other person, arising
from an incident to the Contractor's performance of this contract. The Contractor shall hold harmless and
indemnify the Government from any and all claims arising there from, except in the instance of gross
negligence on the part of the Government.

The Contractor shall obtain adequate insurance for damage to, or theft of, materials and equipment in
insurance coverage for loose transit to the site or in storage on or off the site.
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H.2.2 GOVERNMENT AS ADDITIONAL INSURED

The general liability policy required of the Contractor shall name "the United States of America, acting by
and through the Department of State”, as an additional insured with respect to operations performed under
this contract.

H.2.3 INSURANCE-RELATED DISPUTES

Failure to agree to any adjustment contemplated under this contract regarding insurance shall be a dispute
within the meaning of the clause in Section I, 52.233-1, Alternate I, "Disputes”. Nothing in this clause shall
excuse the Contractor from proceeding with the work.

H.2.4 TIME FOR SUBMISSION OF EVIDENCE OF INSURANCE

The Contractor shall provide evidence of the insurance required under this contract within ten (10) days after
contract award. Failure to timely submit this evidence, in a form acceptable to the Contracting Officer, may
result in rescinding or termination of the contract by the Government.

H.3  DEFINITIONS

In addition to the definitions provided in Section I, FAR 52.202-1 and DOSAR 652.202-70, the following
definitions shall apply when used in connection with this contract:

@ Contract Drawings or Drawings, where indicated by the context, means those drawings
specifically listed in the construction contract or as later incorporated into the contract
by contract modification.

(b) Day means a calendar day unless otherwise specifically indicated.
(©) Host Country means the country in which the project is located.

(d) Material means all materials, fixtures and other articles incorporated in, or which are
intended to remain with, the project.

e Notice to Proceed means a written notice to the Contractor from the Contracting Officer
authorizing the Contractor to proceed with the work under the contract as of a date set
forth in the Notice.

) Other Submittals includes progress schedules, shop drawings, testing and inspection
reports, and other information required by the contract to be submitted by the Contractor
for information or approval by the Government.

(0) Project Data includes standard drawings, diagrams, layouts, schematics, descriptive
literature, illustrations, schedules, performance and test data, and similar materials
furnished by the Contractor to explain in detail specific portions of the work required by
the contract.
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H.4

H.4.1

(@)

(b)

H.4.2

(h)

(i)

@)

(k)

Samples are physical examples which illustrate materials, equipment or workmanship
and establish standards by which the work will be judged.

Schedule of Defects means the list of items, prepared in connection with substantial
completion of the work or early occupancy or utilization of a portion thereof, which the
Contracting Officer has designated as remaining to be performed, completed or
corrected before the work will be accepted by the Government.

Separate Contractor means a contractor, other than the Contractor or any of its
subcontractors, to whom the Government has awarded a contract for construction of a
portion of the project.

Work means any and all permanent construction which is intended to be incorporated
into the finished project and required to be performed or otherwise provided by the
Contractor under this contract, unless otherwise indicated by the context.

OWNERSHIP AND USE OF DOCUMENTS

OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND MODELS

OWNERSHIP. All specifications, drawings, and copies thereof, and models, are the property of the

Government.

USE AND RETURN. The contractor shall not use or allow others to use the documents described in

(a) above on other work. The Contractor shall return or account for the signed contractor set and
additional copies provided to or made by the Contractor upon final completion of the work.

SUPPLEMENTAL DOCUMENTS

The Contracting Officer shall furnish from time to time such detailed drawings and other information as is
considered necessary, in the opinion of the Contracting Officer, to interpret, clarify, supplement, or correct

inconsistencies, errors or omissions in the Contract documents, or to describe minor changes in the work not

involving an increase in the contract price or extension of the contract time. The Contractor shall comply

with the requirements of the supplemental documents, and unless the Contractor makes objection within 20

days, their issuance shall not provide for any claim for an increase in the Contract price or an extension of

contract time.

H.4.3 RECORD DOCUMENTS

The Contractor shall maintain at the project site:

e acurrent marked set of Contract drawings and specifications indicating all
interpretations and clarifications, contract modifications, change orders, or any other
departure from the contract requirements approved by the Contracting Officer; and
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e acomplete set of record shop drawings, product data, samples and other submittals  as
approved by the Contracting Officer.

H.4.4 "AS-BUILT" DOCUMENTS
After final completion of the work, but before final acceptance, the Contractor shall provide:

e complete set of "as-built" drawings, based on the record set of drawings, marked to
show the details of construction as actually accomplished; and

e record shop drawings and other submittals, in the number and form as required by the
specifications.

H5 GOVERNING LAW
The laws of the United States shall govern the contract and its interpretation.
H.6 LANGUAGE PROFICIENCY

The manager assigned by the contractor to superintend the work on-site, as required by Section 1, 52.236-6,
"Superintendence by the Contractor”, shall be fluent in written and spoken English.

H.7 LAWS AND REGULATIONS
H.7.1 COMPLIANCE REQUIRED

The Contractor shall, without additional expense to the Government, be responsible for complying
with all laws, codes, ordinances, and regulations applicable to the performance of the work, including
those of the host country, and with the lawful orders of any governmental authority having
jurisdiction. Host country authorities may not enter the construction site without the permission of
the Contracting Officer. Unless otherwise directed by the Contracting Officer, the Contractor shall
comply with the more stringent of the requirements of such laws, regulations and orders and of the
contract. In the event of a conflict between the contract and such laws, regulations and orders, the
Contractor shall promptly advise the Contracting Officer of the conflict and of the Contractor's
proposed course of action for resolution by the Contracting Officer.

H.7.2 LABOR, HEALTH AND SAFETY LAWS AND CUSTOMS
The Contractor shall comply with all local labor laws, regulations, customs and practices pertaining

to labor, safety, and similar matters, to the extent that such compliance is not inconsistent with the
requirements of this contract.
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H.8

H.9

H.7.3 SUBCONTRACTORS

The Contractor shall give written assurance to the Contracting Officer that all subcontractors and
others performing work on or for the project have obtained all requisite licenses and permits.

H.7.4 EVIDENCE OF COMPLIANCE

The Contractor shall submit proper documentation and evidence satisfactory to the Contracting
Officer demonstrating compliance with this clause when directed by the Contracting Officer.

RESPONSIBILITY OF CONTRACTOR
H.8.1 DAMAGE TO PERSONS OR PROPERTY

The Contractor shall be responsible for all damages to persons or property that occur as a result of
the Contractor's fault or negligence, and shall take proper safety and health precautions to protect the
work, the workers, the public, and the property of others.

H.8.2 RESPONSIBILITY FOR WORK PERFORMED

The Contractor shall be responsible for all materials delivered and work performed until final
completion and acceptance of the entire work, except for any completed unit of work which may
have been accepted in writing under the contract.

CONSTRUCTION OPERATIONS
H.9.1 OPERATIONS AND STORAGE AREAS

@) CONFINEMENT TO AUTHORIZED AREAS. The Contractor shall confine all operations
(including storage of materials) on Government premises to areas authorized or approved by
the Contracting Officer.

(b) VEHICULAR ACCESS. The Contractor shall, and in accordance with any regulations
prescribed by the Contracting Officer, use only established site entrances and roadways.

H.9.2 USE OF PREMISES

@ Occupied Premises. If the premises are occupied, the Contractor, its subcontractors, and
their employees shall comply with the regulations promulgated by the Government
governing access to, operation of, and conduct while in or on the premises and shall
perform the work required under this contract in such a manner as not to unreasonably
interrupt or interfere with the conduct of Government business.

(b) Requests from occupants. The Contractor shall refer any request from occupants of

existing buildings to change the sequence of work to the Contracting Officer for
determination.
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(© Access limited. The Contractor, its subcontractors and their employees shall not have
access to or be admitted into any building or portion of the site outside the areas designated in
this contract except with the permission of the Contracting Officer.

H.10 TEMPORARY FACILITIES AND SERVICES

The Contractor may erect temporary buildings (such as, storage sheds, shops, offices) and utilities only with
the approval of the Contracting Officer. The cost of these temporary buildings is included in the contract
fixed price. The temporary buildings and utilities shall remain the property of the Contractor and shall be
removed by the Contractor at its expense upon completion of the work. With the written consent of the
Contracting Officer, the buildings and utilities may be abandoned and need not be removed.

H.11 SAFETY
H.11.1 DOSAR 652.236-70 ACCIDENT PREVENTION (APR 2004)

(@) General. The contractor shall provide and maintain work environments and procedures which will
safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to contractor operations and activities; avoid interruptions of Government operations and
delays in project completion dates; and, control costs in the performance of this contract. For these
purposes, the contractor shall:

(1) Provide appropriate safety barricades, signs and signal lights;

(2) Comply with the standards issued by any local government authority having jurisdiction
over occupational health and safety issues; and,

(3) Ensure that any additional measures the contracting officer determines to be reasonably
necessary for this purpose are taken.

(4) For overseas construction projects, the contracting officer shall specify in writing
additional requirements regarding safety if the work involves:

(i) Scaffolding;

(i) Work at heights above two (2) meters;

(iii) Trenching or other excavation greater than one (1) meter in depth;

(iv) Earth moving equipment;

(v) Temporary wiring, use of portable electric tools, or other recognized electrical
hazards. Temporary wiring and portable electric tools require the use of a ground
fault circuit interrupter (GFCI) in the affected circuits; other electrical hazards may
also require the use of a GFCI;

(vi) Work in confined spaces (limited exits, potential for oxygen less that 19.5
percent or combustible atmosphere, potential for solid or liquid engulfment, or
other hazards considered to be immediately dangerous to life or health such as
water tanks, transformer vaults, sewers, cisterns, etc.);
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(b)

(©)

(d)

(€)

H.12

(vii) Hazardous materials — a material with a physical or health hazard including but
not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any
operations which creates any kind of contamination inside an occupied building such
as dust from demolition activities, paints, solvents, etc.; or

(viii) Hazardous noise levels.

Records. The contractor shall maintain an accurate record of exposure data on all accidents
incident to work performed under this contract resulting in death, traumatic injury, occupational
disease, or damage to or theft of property, materials, supplies, or equipment. The contractor
shall report this data in the manner prescribed by the contracting officer.

Subcontracts. The contractor shall be responsible for its subcontractors’ compliance with this
clause.

Written program. Before commencing work, the contractor shall:

1) Submit a written plan to the contracting officer for implementing this clause. The plan
shall include specific management or technical procedures for effectively controlling
hazards associated with the project; and,

(2) Meet with the contracting officer to discuss and develop a mutual understanding relative to
administration of the overall safety program.

Notification. The contracting officer shall notify the contractor of any non-compliance with

these requirements and the corrective actions required. This notice, when delivered to the

contractor or the contractor’s representative on site, shall be deemed sufficient notice of the
non-compliance and corrective action required. After receiving the notice, the contractor shall
immediately take corrective action. If the contractor fails or refuses to promptly take corrective
action, the contracting officer may issue an order suspending all or part of the work until satisfactory
corrective action has been taken. The contractor shall not be entitled to any equitable adjustment of
the contract price or extension of the performance schedule on any suspension of work order issued
under this clause.

SUBCONTRACTORS AND SUPPLIERS
H.12.1 CLAIMS AND ENCUMBRANCES

The Contractor shall satisfy as due all lawful claims of any persons or entities employed by the
Contractor, including subcontractors, material men and laborers, for all labor performed and
materials furnished under this contract, including the applicable warranty or correction period, unless
the Government shall be directly liable by contract. The Contractor shall not at any time permit any
lien, attachment, or other encumbrance to be entered against or to remain on the building(s), or the
premises, whether public or private, or any portion thereof, as a result of nonperformance of any part
of this contract.
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H.13

H.14

H.12.2 APPROVAL OF SUBCONTRACTORS

(@) REVIEW AND APPROVAL. The Government reserves the right to review proposed
subcontractors for a period of five (5) days before providing notice of approval or rejection of
any or all subcontractors.

(b) REJECTION OF SUBCONTRACTORS. The Government reserves the right to reject any or
all subcontractors proposed if their participation in the project, as determined by the
Contracting Officer, may cause damage to the national security interests of the United States.
The Contractor agrees to promptly replace any subcontractor rejected by the Government
under this clause.

CONSTRUCTION PERSONNEL
H.13.1 REMOVAL OF PERSONNEL

The Contractor shall maintain discipline at the site and at all times take all reasonable precautions to
prevent any unlawful, riotous, or disorderly conduct by or among those at the site. The contractor
shall ensure the preservation of peace and protection of persons and property in the neighborhood of
the project. The Contracting Officer may require, in writing, that the Contractor remove from the
work any employee that the Contracting Officer deems incompetent, careless, insubordinate or
otherwise objectionable, or whose continued employment on the project is deemed by the
Contracting Officer to be contrary to the Government's interests.

H.13.2 CONSTRUCTION PERSONNEL SECURITY

After award of the contract, the Contractor shall have ten days to submit to the Contracting Officer a
list of workers and supervisors assigned to this project (Biographic Data on Personnel) for the
Government to conduct all necessary security checks. It is anticipated that security checks will take
up to 60 days to perform. For each individual the list shall include:

Full Name

Place and Date of Birth

Current Address

Identification number (Jensiya or passport number)
Vehicle make, model, color and license plate number

Failure to provide any of the above information may be considered grounds for rejection and/or re-
submittal of the application. Once the Government has completed the security screening and
approved the applicants, the Government will provide a badge to the individual for access to the site.
The Government may revoke this badge at any time due to the falsification of data, or misconduct on
site.

MATERIALS AND EQUIPMENT

H.14.1 SELECTION AND APPROVAL OF MATERIALS
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(@)

(b)

STANDARD TO QUALITY. All materials and equipment incorporated into the work
shall be new and for the purpose intended, unless otherwise specified. All workmanship
shall be of good quality and performed in a skillful manner that will withstand inspection.

SELECTION BY CONTRACTOR. Where the contract permits the Contractor to select
products, materials or equipment to be incorporated in the work, or where specific approval is
otherwise required by the contract, the Contractor shall furnish a Submittal Register to the
Contracting Officer, for approval. The Submittal Register shall include the names of the
manufacturer, model number, and source of procurement of each such product, material or
equipment, together with other pertinent information concerning the nature, appearance,
dimensions, performance, capacity, and rating. To ensure a timely review the Contractor
shall provide a submittal register ten days after contract award showing when shop drawings,
samples, or submittals shall be made. When directed to do so, the Contractor shall submit
samples for approval at the Contractor's expense, with all shipping charges prepaid.
Installation or use of any products, materials or equipment without the required approval
shall be at the risk of subsequent rejection.

H.14.2 CUSTODY OF MATERIALS

The Contractor shall be responsible for the custody of all materials received for incorporation into the
project, including Government furnished materials, upon delivery to the Contractor or to any person
for whom it is responsible, including subcontractors. The Contractor shall deliver all such items to
the site as soon as practicable. If required by the Contracting Officer, the Contractor shall clearly
mark in a manner directed by the Contracting Officer all items of which the Contractor has custody
but which have not been delivered or secured at the site, clearly indicating the use of such items for
the U.S. Government project.

H.14.3 BASIS OF CONTRACT PRICE

The contract price is based on the use of the materials, products and equipment specified in the
contract, except for substitutions or "Or-Equal” items proposed by the Contractor which have been
specifically approved by the Government at the time of execution of the contract. Any substitution
approved by the Government after execution of the contract shall be subject to an appropriate
adjustment of the contract price.

H.14.4 SUBSTITUTIONS

(@)

PRIOR APPROVAL REQUIRED. The Contractor must receive approval in writing

from the Contracting Officer before substitutions (1) proposed by the Contractor but not yet
approved at the time of execution of the contract, or (2) proposed by the Contractor after
execution of the contract may be used in the project. Sufficient information to permit
evaluation by the Government must accompany any substitution request including but not
limited to the reasons for the proposed substitution and data concerning the design,
appearance, performance, composition, and relative cost of the proposed substitute. The
Contractor shall make requests for substitutions in a timely manner to permit adequate
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(b)

(©)

evaluation by the Government. If, in the Contracting Officer's opinion, the use of such
substitute items is not in the best interests of the Government, the Contractor must obtain the
items originally specified with no adjustment in the contract price or completion date.

APPROVAL THROUGH SHOP DRAWINGS. The Contractor may propose
substitutions of materials in the submittal of shop drawings, provided such substitution is
specifically requested in writing in the transmittal of the shop drawings to the
Contracting Officer. Such substitution requests must be made in a timely manner and
supported by the required information.

FINAL APPROVAL ON DELIVERY. Acceptance or approval of proposed substitutions
under the contract are conditioned upon approval of items delivered at the site or approval by
sample. Approval by sample shall not limit the Government's right to reject material after
delivery to the site if the material does not conform to the approved sample in all material
respects.

H.14.5 "OR-EQUAL CLAUSE"

References in the Specifications/Statement of Work to materials, products or equipment by trade
name, make, or catalog number, or to specific processes, shall be regarded as establishing a standard
of quality and shall not be construed as limiting competition. The Contractor may propose for
approval or rejection by the Contracting Officer the substitution of any material, product, equipment
or process that the Contractor believes to be equal to or better than that named in the
Specifications/Statement of Work, unless otherwise specifically provided in this contract.

H.14.6 USE AND TESTING OF SAMPLES

(“Samples” include materials and equipment.)

(a)

(b)

(©)

USE. The Contractor shall send approved samples not destroyed in testing to the
Contracting Officer. Those which are in good condition will be marked for identification and
may be used in the work. Materials and equipment incorporated in the work shall match the
approved samples within any specified tolerances. Other samples not destroyed in testing or
not approved will be returned to the Contractor at its expense if so requested.

FAILURE OF SAMPLES. If a sample fails to pass the specified tests described in this
contract, any further samples of the same brand or make of that material or equipment
may not be considered for use in performance under this contract.

TAKING AND TESTING OF SAMPLES. Samples delivered on the site or in place

may be taken by the Contracting Officer for additional testing by the Government outside
of those required by the Contract documents. Samples failing to meet contract requirements
will automatically void previous approvals of the items tested. The Contractor shall replace
such materials or equipment found not to have met contract requirements, unless the
Contracting Officer determines it to be in the Government's interest to accept the non-
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conforming materials or equipment with an appropriate adjustment of the Contract price as
determined by the Contracting Officer.

(d) COST OF ADDITIONAL TESTING BY THE GOVERNMENT. When additional tests of
samples are performed, only one test of each sample proposed for use will be made at the
expense of the Government. Samples which do not meet contract requirements will be
rejected. Further testing of additional samples, if required, will be made at the expense of the
Contractor.

H.15 IMPORTED MATERIALS, EQUIPMENT, AND PERSONNEL
H.15.1 SHIPMENT AND CUSTOMS CLEARANCE

@ Costs to be borne by Contractor. The Contractor is responsible for paying all charges
incurred in obtaining materials that must be imported for the project and in transporting
the materials from their place or origin to the construction site. Moving costs shall
include, but not necessarily be limited to, packing, handling, cartage, overland freight,
ocean freight, transshipment, port, unloading, customs clearance and duties (other than
customs duties specified below), unpacking, storage, and all other charges including
administrative costs in connection with obtaining and transporting the materials from
their source to the project site.

(b) Duty-free clearance. The Contractor shall not be responsible for customs duties for
which the Government has been able to obtain a customs waiver. The Contractor shall
follow the instructions of the Contracting Officer as to the manner of labeling the
shipping containers or otherwise processing shipments of imported materials in order to
obtain, or continue to receive, duty free clearance through customs. The Contractor
shall be responsible for the payment of customs duties, if any, which

1) are imposed on items which are not labeled and processed in accordance with the
Contracting Officer's instructions,

2) are imposed on the Contractor's tools, construction equipment and machinery
imported for use on the project, or

3) are otherwise ineligible for duty-free entry. The Contractor is responsible for
customs duties where the Contractor has failed to give adequate and timely
notice to the Contracting Officer of importation on containers or materials which
may be eligible for a customs waiver. The Contracting Officer will provide
instructions concerning time periods for notification of importation by the
Contractor.

(© Customs Clearance. The Government will be responsible for obtaining customs clearances,
and for obtaining exemption certificates or paying customs duties not waived, for imported
products, materials and equipment which are labeled and processed in accordance with the
Contracting Officer's instructions. The Government shall not be responsible for obtaining
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customs clearance for the Contractor's tools, construction equipment or machinery, nor for
obtaining visas, entry or work permits for the Contractor's personnel.

H.15.2 SURPLUS MATERIALS

Unless otherwise specified, any surplus materials, fixtures, articles or equipment remaining at the
completion of the project shall become the property of the Contractor, except those items furnished by the
Government, whose cost is not included in the contract price.

H.16

H.17

SPECIAL WARRANTIES
H.16.1 SPECIAL WARRANTY OBLIGATIONS

Any special warranties that may be required under the contract shall be subject to the stipulations set
forth in 52.246-21, "Warranty of Construction”, as long as they do not conflict with the special
warranty.

H.16.2 WARRANTY INFORMATION

The Contractor shall obtain and furnish to the Government all information required in order to make
any subcontractor's, manufacturers, or supplier's guarantee or warranty legally binding and effective.
The Contractor shall submit both the information and the guarantee or warranty to the Government in

sufficient time to permit the Government to meet any time limit specified in the guarantee or
warranty, but not later than completion and acceptance of all work under this contract.

EQUITABLE ADJUSTMENTS

H.17.1 BASIS FOR EQUITABLE ADJUSTMENTS

Any circumstance for which the contract provides an equitable adjustment that causes a change
within the meaning of paragraph (a) of the "Changes" clause shall be treated as a change under that

clause. The Contractor shall give the Contracting Officer written notice (within 20 days) stating:

(@) the date, circumstances, and applicable contract clause authorizing an equitable
adjustment and

(b)  that the Contractor regards the event as a changed condition for which an equitable
adjustment is allowed under the contract.

H.17.2 DIFFERING SITE CONDITION NOTICE

The Contractor shall provide written notice of a differing site condition within 10 days of occurrence
following FAR 52.236-2, Differing Site Conditions.
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H.17.3 DOCUMENTATION OF PROPOSALS FOR EQUITABLE ADJUSTMENTS

(@) ITEMIZATION OF PROPOSALS AND REQUESTS. The Contractor shall submit any
request for equitable adjustment in the contract price, including any change proposal
submitted in accordance with the "Changes" clause, in the form of a lump sum proposal
supported with an itemized breakdown of all increases and decreases in the contract price in
the detail required by the Contracting Officer, The request shall include all costs and delays
related to or arising out of the change or event giving rise to the proposed adjustment,

including any delay damages and additional overhead costs.

(b) PROPOSED TIME ADJUSTMENTS. The Contractor shall submit a proposed

time

extension (if applicable) with any request for an equitable adjustment or change proposal.
The request shall include sufficient information to demonstrate whether and to what extent

the change will delay the completion of the contract.

(c) RELEASE BY CONTRACTOR. The price and time adjustment made in any contract
modification issued as a result of a change proposal or request for an equitable adjustment
shall be considered to account for all items affected by the change or other circumstances
giving rise to an equitable adjustment. Upon issuance of such contract modification, the
Government shall be released from any and all liability under this contract for further
equitable adjustments attributable to the facts and circumstances giving rise to the change

proposal or request for equitable adjustment.

H.18 NONCOMPLIANCE WITH CONTRACT REQUIREMENTS

If the Contractor, after receiving written notice from the Contracting Officer of noncompliance with any
requirement of this contract, fails to initiate promptly appropriate action(s) to bring performance/work into
compliance with a contract requirement within a reasonable period of time, the Contracting Officer shall
have the right to order the Contractor to suspend any or all work under the contract. This order shall be in
force until the Contractor has complied or has initiated such action as may be appropriate to comply within a
reasonable period of time. The Contractor will not be entitled to any extension of contract time or payment

for any costs incurred as a result of being ordered to suspend work for such a cause.
H.19 ZONING APPROVALS AND BUILDING PERMITS
The Government is responsible for:
e obtaining proper zoning or other land use control approval for the project,
e obtaining the approval of the Contract Drawings and Specifications,
e paying fees due, and

e obtaining and paying for the initial building permits.
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SECTION I - CONTRACT CLAUSES
1.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text
of a clause may be accessed electronically at:

http://acquisition.gov/far/index.html or, http://farsite.hill.af.mil/search.htm

These addresses are subject to change. If the Federal Acquisition Regulation (FAR) is not available
at the locations indicated above, use the Dept. of State Acquisition Website at http://www.statebuy.state.gov/
to see the links to the FAR. You may also use an Internet “search engine” (such as, Yahoo, Excite, Alta
Vista, etc.) to obtain the latest location of the most current FAR.

FEDERAL ACQUISITION REGULATION (48 CFR Ch. 1)

52.202-1 DEFINITIONS JUL 2004

52.203-3 GRATUITIES APR 1984

52.203-5 COVENANT AGAINST CONTINGENT FEES APR 1984

52.203-6 RESTRICTIONS ON SUBCONTRACTOR SALES TO | SEP 2006
THE GOVERNMENT

52.203-7 ANTI-KICKBACK PROCEDURES OCT 2010

52.203-8 CANCELLATION, RECISSION AND RECOVERY OF | JAN 1997
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR JAN 1997
IMPROPER ACTIVITY

52.203-12 LIMITATION ON PAYMENTS TO INFLUENCE OCT 2010
CERTAIN FEDERAL TRANSACTIONS

52.204-4 PRINTING/COPYING DOUBLE-SIDED ON AUG 2000
RECYCLED PAPER

52.204-9 PERSONAL VERIFICATION OF CONTRACTOR JAN 2011
PERSONNEL

52.204-10 REPORTING EXECUTIVE COMPENSATION AND JUL 2010
FIRST-TIER SUBCONTRACT AWARDS

52.209-6 PROTECTING THE GOVERNMENT’S INTEREST DEC 2010
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED, SUSPENDED, OR PROPOSED FOR

DEBARMENT
52.215-2 AUDIT AND RECORDS — NEGOTIATION OCT 2010
52.215-8 ORDER OF PRECEDENCE — UNIFORM CONTRACT | OCT 1997
FORMAT

52.215-21 REQUIREMENTS FOR COST OR PRICING DATA OCT 1997
OR PRICING DATA OR INFORMATION OTHER
THAN COST OR PRICING DATA —
MODIFICATIONS
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52.216-7 | ALLOWABLE COST AND PAYMENT JUN 2011
ALTERNATE | JUN 2011

52.222-1 NOTICE TO THE GOVERNMENT OF LABOR FEB 1997
DISPUTES

52.222-19 | CHILD LABOR — COOPERATION WITH AUG 2010
AUTHORITIES AND REMEDIES

52.222-50 | COMBATING TRAFFICKING IN PERSONS FEB 2009

52.223-18 | CONTRACTOR POLICY TO BAN TEXT AUG 2011
MESSAGING WHILE DRIVING

52.225-13 | RESTRICTIONS ON CERTAIN FOREIGN JUN 2008
PURCHASES

52.225-14 | INCONSISTENCY BETWEEN ENGLISH VERSION | FEB 2000
AND TRANSLATION OF CONTRACT

52.228-2 | ADDITIONAL BOND SECURITY OCT 1997

52.228-3 | WORKERS COMPENSATION ACT (DEFENSE BASE | APR 1984
ACT)

52.228-4 | WORKERS’ COMPENSATION AND WAR-HAZARD | APR 1984
INSURANCE OVERSEAS

52.228-5 INSURANCE — WORK ON A GOVERNMENT JAN 1097
INSTALLATION

52.228-11 | PLEDGES OF ASSETS SEP 2009

52.228-13 | ALTERNATIVE PAYMENT PROTECTION JUL 2000

52.228-14 | IRREVOCABLE LETTER OF CREDIT DEC 1999

52.229-6 | TAXES — FOREIGN FIXED-PRICE CONTRACTS JUN 2003

52.232-5 PAYMENTS UNDER FIXED-PRICE SEP 2002
CONSTRUCTION CONTRACTS

52.232-17 | INTEREST OCT 2010

52.232-18 | AVAILABILITY OF FUNDS APR 1984

52.232-24 | PROHIBITION OF ASSIGNMENT OF CLAIMS JAN 1986

52.232-27 | PROMPT PAYMENT FOR CONSTRUCTION OCT 2008
CONTRACTS

52.232-34 | PAYMENT BY ELECTRONIC FUNDS TRANSFER — | MAY 1999
OTHER THAN CENTRAL CONTRACTOR
REGISTRATION

52.233-1 DISPUTES JUL 2002
ALTERNATE | DEC 1991

52.233-3 PROTEST AFTER AWARD AUG 1996

52.233-4 | APPLICABLE LAW FOR BREACH OF CONTRACT | OCT 2004
CLAIM

52.236-2 DIFFERING SITE CONDITIONS APR 1984

52.236-3 SITE INVESTIGATION AND CONDITIONS APR 1984
AFFECTING THE WORK

52.236-5 MATERIAL AND WORKMANSHIP APR 1984

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR APR 1984

52.236-7 PERMITS AND RESPONSIBILITIES NOV 1991
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522368 | OTHER CONTRACTS APR 1984
522369 | PROTECTION OF EXISTING VEGETATION, APR 1984
STRUCTURES, EQUIPMENT, UTILITIES, AND
IMPROVEMENTS
52.236-10 | OPERATIONS AND STORAGE AREAS APR 1984
52.236-11 | USE AND POSSESSION PRIOR TO COMPLETION | APR 1984
52.236-12 | CLEANING UP APR 1984
52.236-14 | AVAILABILITY AND USE OF UTILITY SERVICES | APR 1984
52.236-15 | SCHEDULES FOR CONSTRUCTION CONTRACTS | APR 1984
52.236-21 | SPECIFICATIONS AND DRAWINGS FOR FEB 1997
CONSTRUCTION
52.236-26 | PRECONSTRUCTION CONFERENCE FEB 1995
52.242-3 | PENALTIES FOR UNALLOWABLE COSTS MAY 2001
52.242-13 | BANKRUPTCY JUL 1995
52.243-4 | CHANGES JUNE 2007
522435 | CHANGES AND CHANGED CONDITIONS APR 1984
522459 | USE & CHARGES AUG 2010
52.246:21 | WARRANTY OF CONSTRUCTION MAR 1994
52.248-3 | VALUE ENGINEERING — CONSTRUCTION OCT 2010
522492 | TERMINATION FOR CONVENIENCE OF THE MAY 2004
GOVERNMENT (FIXED-PRICE)
ALTERNATE | SEPT 1996
52.249-14 | EXCUSABLE DELAY APRIL 1984
52.249-10 | DEFAULT (FIXED-PRICE CONSTRUCTION) APR 1984
CONTRACTOR PERSONNEL IN A DESIGNED
OPERATIONAL AREA OR SUPPORTING A
52.225-19 | bp OMATIC MISSION OUTSIDE THE UNITED MAR 2008
STATES

THE FOLLOWING CLAUSES ARE SET FORTH IN FULL TEXT:

1 652.204-70 DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE
PROCEDURES (MAY 2011)

(@  The Contractor shall comply with the Department of State (DOS) Personal Identification Card
Issuance Procedures for all employees performing under this contract who require frequent and
continuing access to DOS facilities, or information systems. The Contractor shall insert this
clause in all subcontracts when the subcontractor’s employees will require frequent and continuing
access to DOS facilities, or information systems.

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at
http://www.state.gov/m/ds/rls/rpt/c21664.htm .

(End of clause)
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1.2 652.243-70  NOTICES (AUG 1999)

Any notice or request relating to this contract given by either party to the other shall be in writing. Said
notice or request shall be mailed or delivered by hand to the other party at the address provided in the
schedule of the contract. The contracting officer must make all modifications to the contract in writing.

1.3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT) - SERVICES (JUN
2006)

(@  This clause supplements FAR 52.228-3. For the purposes of this clause, “covered contractor
employees” includes the following individuals:

(1) United States citizens or residents;

(2) Individuals hired in the United States or its possessions, regardless of citizenship; and

(3) Local nationals and third country nationals where contract performance takes place in a country
where there are no local workers compensation laws.

(b)  The Contractor shall procure Defense Base Act (DBA) insurance pursuant to the terms of the
contract between the Department of State and the Department’s DBA insurance carrier for covered
contractor employees, unless the Contractor has a DBA self-insurance program approved by the
Department of Labor. The Contractor shall submit a copy of the Department of Labor’s approval to
the contracting officer upon contract award, if applicable.

(©) The current rate under the Department of State contract is $5.50 of compensation for construction.

(d) The Contractor shall insert a clause substantially the same as this in all subcontracts. The Contractor
shall require that subcontractors insert a similar clause in any of their subcontracts.

(e) Should the rates for DBA insurance coverage increase or decrease during the performance of this
contract, the contracting officer shall modify this contract accordingly.

)] The Contractor shall demonstrate to the satisfaction of the contracting officer that the equitable
adjustment as a result of the insurance increase or decrease does not include any reserve for such
insurance. Adjustment shall not include any overhead, profit, general and administrative expenses,
etc.

Q) (1) Section 16 of the State Basic Authorities Act (22 U.S.C. 2680a), as amended, provides that the
Defense Base Act shall not apply with respect to such contracts as the Secretary of State determines
are contracts with persons employed to perform work for the Department of State on an intermittent
basis for not more than 90 days in a calendar year. “Persons” includes individuals hired by
companies under contract with the Department. The Procurement Executive has the authority to issue
the waivers for Contractor employees who work on an intermittent or short-term basis.

(2) The Contractor shall submit waiver requests to the contracting officer. The request shall contain
the following information:

(i) Contract number;

(i) Name of Contractor;

(iii) Brief description of the services to be provided under the contract and country of performance;

(iv) Name and position title of individual(s);

(v) Nationality of individual(s) (must be U.S. citizen or U.S. resident);

(vi) Dates (or timeframe) of performance at the overseas location; and,

(vii) Evidence of alternative worker’s compensation coverage for these employees (e.g., evidence that the

State worker’s compensation program covers workers on short-term foreign assignments).

(3) The contracting officer shall provide to the Contractor the original of the approved or disapproved
document and maintain a copy in the contract file.
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(End of clause)

652.228-74 DEFENSE BASE ACT INSURANCE RATES - LIMITATION (JUN 2006)

(@)

(b)

(©)

The Department of State has entered into a contract with an insurance carrier to provide Defense
Base Act (DBA) insurance to Department of State covered contractor employees at a contracted rate.
For the purposes of this provision, “covered contractor employees” includes the following
individuals:
(1) United States citizens or residents;
(2) Individuals hired in the United States or its possessions, regardless of citizenship; and
(3) Local nationals and third country nationals where contract performance takes place in a country
where there are no local worker’s compensation laws.
In preparing the cost proposal, the bidder/offeror shall use the following rates in computing the cost
for DBA insurance:
Services @ $4.00 of compensation; or
Construction @ $5.50 of compensation.
Bidders/Offerors shall compute the total compensation (direct salary plus differential, but excluding
per diem, housing allowance and other miscellaneous allowances) to be paid to covered contractor
employees and the cost of DBA insurance in their bid/proposal using the foregoing rate.
Bidders/offerors shall include the estimated DBA insurance costs in their proposed fixed price or
estimated cost. However, the DBA insurance costs shall be identified in a separate line item in the
bid/proposal.

(End of provision)

652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999)
@ The contractor warrants the following:

(1)  That is has obtained authorization to operate and do business in the country or
countries in which this contract will be performed,;

(2) That is has obtained all necessary licenses and permits required to perform this
contract; and,

(3) That it shall comply fully with all laws, decrees, labor standards, and regulations
of said country or countries during the performance of this contract.

(b) If the party actually performing the work will be a subcontractor or joint venture partner,

then such subcontractor or joint venture partner agrees to the requirements of paragraph
(a) of this clause.
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1.5 RESERVED

1.6 652.229-70 EXCISE TAX EXEMPTION STATEMENT FOR CONTRACTORS WITHIN
THE UNITED STATES (JULY 1988)

This is to certify that the item(s) covered by this contract is/are for export solely for the use of the U.S.
Foreign Service Post identified in the contract schedule.

The Contractor shall use a photocopy of this contract as evidence of intent to export. Final proof of
exportation may be obtained from the agent handling the shipment. Such proof shall be accepted in lieu of
payment of excise tax.

I.7.  52.228-15 Performance and Payment Bonds—Construction (OCT 2010)
(a) Definitions. As used in this clause—

“Original contract price” means the award price of the contract; or, for requirements contracts, the price
payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the
specified minimum quantity. Original contract price does not include the price of any options, except those
options exercised at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $150,000 or less, the successful
offeror shall furnish performance and payment bonds to the Contracting Officer as follows:
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at
the time of contract award shall be 100 percent of the original contract price.
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time
of contract award shall be 100 percent of the original contract price.
(3) Additional bond protection.

(i) The Government may require additional performance and payment bond protection if the
contract price is increased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(if) The Government may secure the additional protection by directing the Contractor to
increase the penal amount of the existing bond or to obtain an additional bond.

(d) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any
necessary reinsurance agreements, to the Contracting Officer, within the time period
specified

(e) in the Bid Guarantee provision of the solicitation, or otherwise specified by the Contracting
Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment,
supported by corporate sureties whose names appear on the list contained in Treasury
Department Circular 570, individual sureties, or by other acceptable security such as postal
money order, certified check, cashier's check, irrevocable letter of credit, or bonds or notes of
the United States. Treasury Circular 570 is published in the Federal Register or Department
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of Treasury, Financial Management Service, Surety Bond Branch, 3700 East West Highway,
Room 6F01, Hyattsville, MD 20782. Or via the internet at

http:://lwww.fms.treas.gov/c570/.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 3133(c)). Any waiver of the right to sue on
the payment bond is void unless it is in writing, signed by the person whose right is waived, and
executed after such person has first furnished labor or material for use in the performance of the
contract.”

1.8 652.225-71  SECTION 8(A) OF THE EXPORT ADMINISTRATION ACTS OF 1979, AS
AMENDED (AUG 1999)

(a) Section 8(a) of the U.S. Export Administration Act of 1979, as amended (50 U.S.C. 2407(a)),
prohibits compliance by U.S. persons with any boycott fostered by a foreign country against a
country which is friendly to the United States and which is not itself the object of any form of
boycott pursuant to United States law or regulation. The Boycott of Israel by Arab League
countries is such a boycott, and therefore, the following actions, if taken with intent to comply
with, further, or support the Arab League Boycott of Israel, are prohibited activities under the
Export Administration Act:

1) Refusing, or requiring any U.S. person to refuse to do business with or in Israel,
with any Israeli business concern, or with any national or resident of Israel, or
with any other person, pursuant to an agreement of, or a request from or on
behalf of a boycotting country;

(2) Refusing, or requiring any U.S. person to refuse to employ or otherwise
discriminating against any person on the basis of race, religion, sex, or national
origin of that person or of any owner, officer, director, or employee of such
person;

(3) Furnishing information with respect to the race, religion, or national origin of
any U.S. person or of any owner, officer, director, or employee of such U.S.
person;

4) Furnishing information about whether any person has, has had, or proposes to
have any business relationship (including a relationship by way of sale,
purchase, legal or commercial representation, shipping or other transport,
insurance, investment, or supply) with or in the State of Israel, with any business
concern organized under the laws of the State of Israel, with any Israeli national
or resident, or with any person which is known or believed to be restricted from
having any business relationship with or in Israel;

5) Furnishing information about whether any person is a member of, has made

contributions to, or is otherwise associated with or involved in the activities of
any charitable or fraternal organization which supports the State of Israel; and,
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(6) Paying, honoring, confirming, or otherwise implementing a letter of credit which
contains any condition or requirement against doing business with the State of
Israel.

(b) Under Section 8(a), the following types of activities are not forbidden ““compliance with the
boycott,"” and are therefore exempted from Section 8(a)'s prohibitions listed in paragraphs
(@)(2)-(6) above:

(1) Complying or agreeing to comply with requirements:

(i) Prohibiting the import of goods or services from Israel or goods produced or
services provided by any business concern organized under the laws of Israel or
by nationals or residents of Israel; or,

(i) Prohibiting the shipment of goods to Israel on a carrier of Israel, or by a route
other than that prescribed by the boycotting country or the recipient of the
shipment;

(2) Complying or agreeing to comply with import and shipping document
requirements with respect to the country of origin, the name of the carrier and
route of shipment, the name of the supplier of the shipment or the name of the
provider of other services, except that no information knowingly furnished or
conveyed in response to such requirements may be stated in negative,
blacklisting, or similar exclusionary terms, other than with respect to carriers or
route of shipments as may be permitted by such regulations in order to comply
with precautionary requirements protecting against war risks and confiscation;

(3) Complying or agreeing to comply in the normal course of business with the
unilateral and specific selection by a boycotting country, or national or resident
thereof, of carriers, insurance, suppliers of services to be performed within the
boycotting country or specific goods which, in the normal course of business, are
identifiable by source when imported into the boycotting country;

4) Complying or agreeing to comply with the export requirements of the boycotting
country relating to shipments or transshipments of exports to Israel, to any
business concern of or organized under the laws of Israel, or to any national or
resident of Israel;

(5) Compliance by an individual or agreement by an individual to comply with the
immigration or passport requirements of any country with respect to such
individual or any member of such individual's family or with requests for
information regarding requirements of employment of such individual within the
boycotting country; and,

(6) Compliance by a U.S. person resident in a foreign country or agreement by such
person to comply with the laws of that country with respect to his or her
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activities exclusively therein, and such regulations may contain exceptions for
such resident complying with the laws or regulations of that foreign country
governing imports into such country of trademarked, trade named, or similarly
specifically identifiable products, or components of products for his or her own
use, including the performance of contractual services within that country, as
may be defined by such regulations.

1.9 652.229-71  PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999)

Regulations at 22 CFR Part 136 require that U.S. Government employees and their families do not profit
personally from sales or other transactions with persons who are not themselves entitled to exemption from
import restrictions, duties, or taxes. Should the contractor experience importation or tax privileges in a
foreign country because of its contractual relationship to the United States Government, the contractor shall
observe the requirements of 22 CFR Part 136 and all policies, rules, and procedures issued by the chief of
mission in that foreign country.

.10 CONTRACTOR IDENTIFICATION (JULY 2008)

Contract performance may require contractor personnel to attend meetings with government personnel and
the public, work within government offices, and/or utilize government email.

Contractor personnel must take the following actions to identify themselves as non-federal employees:

1) Use an email signature block that shows name, the office being supported and company affiliation
(e.g. “John Smith, Office of Human Resources, ACME Corporation Support Contractor”);

2) Clearly identify themselves and their contractor affiliation in meetings;

3) ldentify their contractor affiliation in Departmental e-mail and phone listings whenever contractor
personnel are included in those listings; and

4) Contractor personnel may not utilize Department of State logos or indicia on business cards.
652.228-71 Worker's Compensation Insurance (Defense Base Act) — Services (JUN 2006).

@) This clause supplements FAR 52.228-3. For the purposes of this clause, “covered contractor
employees” includes the following individuals:
(1) United States citizens or residents;
(2) Individuals hired in the United States or its possessions, regardless of citizenship; and
(3) Local nationals and third country nationals where contract performance takes place in a country
where there are no local workers compensation laws.

(b) The Contractor shall procure Defense Base Act (DBA) insurance pursuant to the terms of the

contract between the Department of State and the Department’s DBA insurance carrier for
covered contractor employees, unless the Contractor has a DBA self-insurance program approved by
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(©)

(d)

(€)

(f)

@)

the Department of Labor. The Contractor shall submit a copy of the Department of Labor’s approval
to the contracting officer upon contract award, if applicable.

The current rate under the Department of State contract is $5.50 of compensation for
construction.

The Contractor shall insert a clause substantially the same as this in all subcontracts. The Contractor
shall require that subcontractors insert a similar clause in any of their subcontracts.

Should the rates for DBA insurance coverage increase or decrease during the performance of this
contract, the contracting officer shall modify this contract accordingly.

The Contractor shall demonstrate to the satisfaction of the contracting officer that the equitable
adjustment as a result of the insurance increase or decrease does not include any reserve for
such insurance. Adjustment shall not include any overhead, profit, general and administrative
expenses, etc.

(1) Section 16 of the State Basic Authorities Act (22 U.S.C. 2680a), as amended, provides that the
Defense Base Act shall not apply with respect to such contracts as the Secretary of State determines
are contracts with persons employed to perform work for the Department of State on an intermittent
basis for not more than 90 days in a calendar year. “Persons” includes individuals hired by
companies under contract with the Department. The Procurement Executive has the authority to issue
the waivers for Contractor employees who work on an intermittent or short-term basis.

(2) The Contractor shall submit waiver requests to the contracting officer. The request shall

contain the following information:

(i) Contract number;

(if) Name of Contractor;

(iii) Brief description of the services to be provided under the contract and country of
performance;

(iv) Name and position title of individual(s);

(v) Nationality of individual(s) (must be U.S. citizen or U.S. resident);

(vi) Dates (or timeframe) of performance at the overseas location; and,

(vii) Evidence of alternative worker’s compensation coverage for these employees (e.g.,
evidence that the State worker’s compensation program covers workers on short-term foreign
assignments).

(3) The contracting officer shall provide to the Contractor the original of the approved or
disapproved document and maintain a copy in the contract file.
(End of clause)
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PART 111 - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

F. SECTION J - LIST OF ATTACHMENTS

ATTACHMENT NO. DESCRIPTION OF ATTACHMENT NO. PAGES

Attachment 1 Standard Form 25, Performance and 1
Guaranty Bond

Attachment 2 Sample Bank Letter of Guaranty 1

Attachment 3 Breakdown of Proposal Price by Divisions of 1
Specifications

Attachment 4 Statement of Work (tasks 1 through 7) 100

Attachment 5 Defense Base Act Insurance Rates & Contact 2
Information

Attachment 6 Drawings
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ATTACHMENT #1
SF 25 - PERFORMANCE BOND

[Se8 INSILCUONS O MBVerss) Expires: 117302012

Publc reporing burden for this callection of Information Is estimaled o average 25 minutes per respansa, including the ime for reviesing Instructions, searching existing data
sourceE, gathening and malntaining the data needed, and compledng and reviewing the colleciion of Informalion. Send comments regardng ks burten estimale of any ofher
aspact of this calechion of Infrmaton, Indudng swggessions for reducing this burden, %o the FAR Secretariat (MR, Federal Acquisiion Failcy Diviskn, GSA, Washington,

DC 20405

PRINCIPAL {Lagai name and husiness address) TYPE OF DRSAMEATION (X" one}
[ monaous [] PARTHEREHF
[]omT venmurs [] corporamcs
ETATE OF INCCAFORATION

SURETYEE] {Mame(s} and buslnexs addressies) PEMAL SUM OF BOND
MILLICHE} THOUSANDS HUNDRED(S) | CEMTS
CONTRACT DATE CONTRACT MOL

DBLIGATION

We, the Principal and Surety (les), are finmily bound fo the Unftes Siates of America (hereinafier called the Gowemment) In the abowe penal sum. For

payment of the penal sum, we bind curseives, our heirs, execuiors, aoministrators, and SUCCESE0ME, jointly and severally. However, where the

Sureties are corporations acting as co-sureties, bind curselves In such sum “jointly and severally” as well a5 "severally” only for the
purpose of allowing a joint action against any or all of us. for all other purposes, each Surety binds ltself, jointly and severally with the
Principal, for the paymenit of the sum shown opposite the name of the Surety. If no imit of labliity ks Indicated, the limit of llabEty |5 the: full amount
af e penal sum.

CONDITIONS

The Principal has enfered Into the conbract ideniifled above.
THEREFORE

The abave obligation Is vold I the Principal-

({3}{1) Performs and fulfllis ail the undertaking, covenants, terms, condiions. and agreements of the contract during the onginal term of the
ocontract and any exienslons thereof that are granted by the Gowvernment, with or without notlce of the Surety{les) and during the life of any guaranty
required under the confract, and (2) performs and fulfllls all the undertakings, covenants, terms conditions, and agreements of any and all duly
aunorzed modiications of the contract that hereafter are made. Notice of those modifications to the Surety(les) are walved.

(b} Pays to the Government the full amauwnt of the taxes Imposed by the Govermment, I the 5ald contracts 16 subject 1o the Miller Act, (40 U.S.C.
270a-270e), which are collected, deducted, or withheld from wages pald by the Princlpal In camying out the construction contract with respect to
whilch this bond s Turnished.

WITMNESS
The Principal and Surety(les) execubed this performance bond and afimed thelr s2als an the above date.
PRINCIPAL
1. F3 ES
SIGNATURE(S)
(Heal) Seal Sl
1 T T {Bean Corporate
MAME(S) & ) Seal
TITLES)
[Typed)
INDIVIDUAL SURETY(IES)
1 F3
EMEHATUREIS) p— \Beal)
MAMES) 1. 3
(Trped)
CORFORATE SURETY(IES)
MAME & STATE OF INC. LIABILTY LIMIT 5]
- ADDRESS
Corporate
1. 2.
E SIGNATURELS) Saal
7 NAMEIS) & 1. 2.
TITLE(S
(Typed)
AUTHORIZED FOR LOCAL REPRODUCTION STANDARD FORM 25 REV. 5-35]

Previous ediion not usabie Frescribed by GEA-FAR (48 CFR) 53228 (b)
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ATTACHEMENT # 2
SAMPLE LETTER OF BANK GUARANTY

Place [ ]

Date [ ]
Contracting Officer
U.S. Embassy, Baghdad, Iraq

Letter of Guaranty No.
SUBJECT: Performance and Guaranty

The Undersigned, acting as the duly authorized representative of the bank, declares that the bank hereby
guarantees to make payment to the Contracting Officer by check made payable to the Treasurer of the
United States, immediately upon notice, after receipt of a simple written request from the Contracting
Officer, immediately and entirely without any need for the Contracting Officer to protest or take any legal
action or obtain the prior consent of the Contractor to show any other proof, action, or decision by another
authority, up to the sum of [Amount equal to 40% of the contract price in U.S. dollars during the period
ending with the date of final acceptance and 10% of the contract price during contract guaranty period],
which represents the deposit required of the contractor to guarantee fulfillment of his obligations for the
satisfactory, complete, and timely performance of the said contract [contract number] for [description of
work] at [location of work] in strict compliance with the terms, conditions and specifications of said
contract, entered into between the Government and [name of contractor] of [address of contractor] on
[contract date], plus legal charges of 10% per annum on the amount called due, calculated on the sixth day
following receipt of the Contracting Officer’s written request until the date of payment.

The undersigned agrees and consents that said contract may be modified by Change Order or Supplemental
Agreement affecting the validity of the guaranty provided, however, that the amount of this guaranty shall
remain unchanged.

The undersigned agrees and consents that the Contracting Officer may make repeated partial demands on the
guaranty up to the total amount of this guaranty, and the bank will promptly honor each individual demand.

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty period of
Contract requirement.

Depository Institution: [Name]

Address: Location:
Representative(s): State of Inc.:
Corporate Seal:

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this document.
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ATTACHMENT #3

UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1) (2) 3) 4 5) (6)
DIVISION/DESCRIPTION LABOR MATERIALS OVERHEAD PROFIT TOTAL
1. General
Requirements/Mobilization
2. Site Work
3. Concrete
4. Masonry
5. Metals
6. Wood and Plastic

7. Thermal and Moisture

Doors and Windows

Finishes

10.

Specialties

11.

Equipment

12.

Furnishings

13.

Special Construction

14.

Conveying Systems

15.

Mechanical

16.

Electrical

TOTAL

usD
Allowance Items:

PROPOSAL PRICE TOTAL: USD

Alternates (list separately do not total)

Offeror:

Date
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ATTACHMENT #4

TASK ORDER #1

STATEMENT of WORK
For-S-010
(INL-ROL ANNEX)

General Construction SERVICES
For
RENOVATION (MAKE READY) OF COMPOUND
HOUSING TO MEET INTERNATIONAL BUILDING
AND SAFTEY CODES.

U.S. EMBASSY
Erbil, IRAQ

June 26, 2011
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TABLE OF CONTENTS
1. Project Description
2. General Conditions
3. Bid Form
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6. Responsibilities & Project Management

1. PROJECT DESCRIPTION

Project Synopsis

The project is described as “Renovation of Property Number: S-010 (INL-ROL Annex) at the RRT
US Regional Reconstruction Team, Erbil, Iraq.

The Contractor should furnish all necessary materials, labor, transportation, equipments,
investigation and supervision, etc. Work will performed within in fixed-price contract.

BACKGROUND

At present the Management Building does not meet US life safety, comfort nor security standards.
The Management Building must be upgrade to address various things such as wiring, windows,
plumbing, electrical, mechanical and security concerns.

SOLUTION

Improve life safety conditions by replacing electrical internal panel, and installing Ground Fault
Circuit (GFI) for all areas as required. Install additional circuits as necessary. Upgrade office
condition by installing a small kitchenette, bathroom surfaces and fixtures. Upgrading the electrical
system by changing the internal panel with a molded panel; make sure all the power outlets and
equipments are grounded. Put all the wires and cables in conduit and using a water proof cover for all
outdoor power outlets. Paint the exterior and interior.

2. GENERAL CONDITIONS

1. Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.

2. Specifications. The Work shall be governed by the US Regional Reconstruction Team Compound,
Erbil, Irag. International Codes, which includes the National Fire Prevention Association (NFPA),
International Building Code, International Mechanical Code, International Plumbing Code, and
National Electric Code (NEC), also are applicable. Should there be a discrepancy between the RRT
Specifications and the applicable Building Code, the more stringent of the two shall govern.
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10.

11.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with
the negotiated fixed-price, this Statement Of Work, the Project Schedule, International Building
Codes, and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with Facilities Management and COR, the Work shall be
executed during normal Embassy work hours. Night, weekend or holiday work shall not be permitted
except as arranged in advance with Facilities Management and COR. Embassy holiday schedule is
available from Facilities Management or COR.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with embassy security policy by providing embassy
approved escorts. Contractor provided escorts shall be in quantity sufficient to comply with RSO
escort ratios for number of workers on the project. The contractor shall prepare requests to RSO for
vetting of employees to get escort badges. The Contractor or government may request for workers to
be badge for unescorted Embassy access by going through RSO vetting process.

Subcontractors.  Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of this
Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on RRT property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in this
SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by the
Contractor beyond this SOW without written direction from the Contracting Officer will be at the
Contractor’s own risk and at no cost to the RRT.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.

Submittals. The contractor is responsible to submit shop drawings prior to fabrication and release of
any materials for the Facility Manager and COR Review and approval. The Facility Manager
review, however, does not relieve of the contractor’s responsibility for the engineering work as to
provide a complete working system.

Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to any

excavation. Prior to disconnecting any existing utility services, the contractor is responsible to
provide 48-hour advance notice to the COR.
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12. Close-out. Prior to final acceptance, the contractor is to submit to the Facility Manager marked up
drawings (As-Built) reflecting the work as constructed? The drawings shall be digitally submitted on
a CD-ROM in both AutoCAD and PDF format.

13. Housekeeping. The contractor is responsible to clean up daily after working hours.

3. BID FORM
Construction Cost Breakdown: INL-ROL Annex, Erbil, Iraq -
Building Number; S-010 (INL-ROL Annex)

No

Descriptions

Unit

Qty

Unit Price $

Total Price

$

1

Administration

Mobilization / Demobilization

LS

w

Submittals — product data & shop
drawings

LS

Administration

Sub-Total

Construction Work

>

INTERIOR AND
INTERIOR AND
REMODELING

EXTERIOR
EXTERIOR

LS

Mechanical-Plumbing

LS

Electrical

LS

Voice and Data Cabling

LS

m|oO|w@

Close-out

LS

S

Construction

Sub-Total

DBA Insurance

Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
subcontractors to do the same.
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.

LS

DBA Insurance

Sub-Total

Items 1 thru 3

Sub-Total

G&A

Sub-Total

Profit

Basic Bid -

Contract Cost

Bid -

Contract Cost
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4. Statement of work:

RENOVATION OF PROPERTY NUMBER: S-010 (INL-ROL ANNEX) “MAKE READY” THE
CONTRACTOR SHALL BE PROVIDING ALL MATERIALS, TOOLS AND EQUIPMENTS, LABORS,
TRANSPORTATION, AND SUPERVISION.

1. GENERAL REQUIREMENTS

a. Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion including significant milestones.

b. Within 10 days of Notice to Proceed “NTP”, the Contractor shall provide to the COR details of
the proposed installation utilizing written description or sketches or both.

c. The contractor is responsible to dispose of the construction debris outside of the RRT Compound.
Include, but not limited to soils, rock excavation, packing materials and scrap steel.

d. The contractor is responsible to properly layout and prepare for the renovation based on locations
provided by FAC.

e. When pursuing the work, the contractor is to take extra care as not to damage existing structure.
f.  All construction work will be in conformance with the following Codes:

f1) International Building Code, 2003 Edition

f2) International Plumbing Code, 2003 Edition

f3) International Mechanical Code, 2003 Edition

f4) International Fire Code, 2003 Edition

5) National Electric Code, 2009 Edition

f6) National Fire Protection Association, NFPA 101 & NFPA 58

f7) ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

A. INTERIOR AND EXTERIOR INTERIOR AND EXTERIOR REMODELING

General Notes for the Building:

1. Clean and polish all floor tiles to original condition. Removing all plaster and other materials. Remove
and disposed of all Carpet.

2. Provide and install vertical blinds for all windows. Provide sample of similar Blinds for approval.
Currently there are no blinds on the windows.

3. Patch and Paint Interior walls, door/window frames. Color: Beige (flat).
4. Patch and Paint building Exterior walls. Color: Sand Brown (flat).
5. Patch and Paint Exterior Window frames, grills. Color: White (semi-gloss).
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6. Patch and Paint all interior ceilings. Color: White (flat).
7. Patch and Paint perimeter wall. Color: Sand Brown (flat).

8. Remove/reinstall, Patch/sand, Paint, (install new hardware -handles, hinges, etc.) all interior doors.
Color: Light Brown (flat). If necessary replace interior doors.

9. Remove and dispose of perimeter wall along the street leaving 40 cm from ground level. Patch to match
existing wall color-Sand Brown.

10. Prior to painting and patching pressure wash exterior of building and the perimeter walls.

11. Repair and finish all interior and exterior walls prior to painting-filling cracks, removing nails from the
wall.

12. Provide and replace all broken window glass. Clean all windows interior and exterior.

13. Provide and install new drain pipes on outside walls.

14. All exterior and interior electrical and plumbing to be run in conduit that is esthetic to the building.
15. Eliminate all vegetation on outside walls.

16. Repair all broken concrete walkway.

17. Remove and discard all fans, wiring, and rebar on ceilings.

18. Contractor must supply “cleared escorts™ at all job sites.

Basement:

1. Provide and install new lighting for stairway and basement storage area with switch at top of stairs on
first floor.

Eirst Floor:

Room 101 (Kitchen):

1. Provide and install a 25cm exhaust fan with louvers in the wall and switch located below.
Cut wall for installation.

2. Provide and install GFI receptacles on wall.
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(Bathroom)-Unisex:

1. Provide and install standard toilet w/seat, sink and mirror; toilet paper holder next to toilet and towel
holder next to the sink. Remove and dispose of the existing toilet, sink and fixtures.

2. Provide and install one urinal and piping with small privacy screen between urinal and toilet.

3. Provide and install a 25cm exhaust fan with louvers in the wall and switch located next to light switch.
Cut wall for installation.

4. Provide and install light fixtures with switches.

5. Provide and install new interior entrance door with hardware.

Second Floor:

Storage Room:

1. Install new two light fixtures with switch on outside of entrance door. Remove and discard existing light
fixture.

(Bathroom)-Unisex:

1. Remove and dispose of existing entrance door to toilet.
2. Provide and install new interior door with hardware to open into the bathroom area from the open area.

3. Provide and install standard toilet w/seat, sink and mirror; toilet paper holder next to toilet and towel
holder next to sink. Remove and dispose of the existing toilet, sink and fixtures.

4. Provide and install one urinal and piping with a small privacy screen between urinal and toilet.

5. Provide and install a 25cm exhaust fan with louvers in the wall and switch located next to light switch.
Cut wall for installation. Provide and install window glass as similar.

B. MECHANICAL WORK

1. Provide and install seven (7) new 24,000 Btu split system units with heat pump in seven (7) rooms. Do
not run power cable and tubing through windows. Penetrate wall for tubing and power cable. All
condenser (outdoor) units on the first floor to be installed on ground level and those on the second floor
on the roof or balcony. Installation locations same as present (indoor) units. Provide Warranties.
Return existing units to Facilities Maintenance.

2. Provide and install new domestic water pressure pump system. Pump shall be 3/4 Hp and capable of
providing appropriate water pressure to fill Roof Tank. Pump to be installed at the city connection pipe.
Provide warranty and service period for the installed equipment.
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3. Provide and install two electric tankless hot water heaters in the two bathrooms.

C. ELECTRICAL WORK

1. Reroute the electrical line from the utility pole for safety.
2. Reroute the electrical line from the generator to the transfer switch.

3. All circuits inside the house shall be in EMT conduit or similar.
4. All outdoor receptacles shall be GFCI and installed in weatherproof box with cover.

5. Provide and install weatherproof outdoor lights where existing lights are presently installed. Remove and
dispose of existing lighting fixtures.

6. Remove and dispose all unused wires, cables and panels. Repair any damage caused by work performed.
Clean all work areas.

7. Provide and install new wiring throughout the building. The wiring to be THHN/THWN insulated,
600V olts rated equal to NEC #12. Remove and dispose of all replaced wiring.

8. Conduit runs shall contain no more than four quarter turns (90 degree bends) between pull boxes (NEC).

9. Conduits and Protection: All wiring and cabling shall be installed in metal conduit or raceway.

10. Provide and install a double gang (two outlets side by side) electrical outlet along all Interior walls 3
meters a part in each work station rooms.

11. Provide and install single outlets 3 meters a part in all non work station rooms (hallway, bathrooms,
kitchen, etc.).

12. Provide and install AC outlet at each unit.

13. Provide and install new Fluorescent lighting fixtures with covers on each wall with switches located at
the entrances of all rooms. Remove and dispose of all existing lighting fixtures.

14. At the first landing between the two stairways and at the top landing provide and install fluorescent

lights with cover. Provide and install a 2-way switch at the bottom floor and the top floor of the
stairway.
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15. Provide and install one (1) outdoor weatherproof electrical receptacle on each of the three exterior walls
of the building. (The receptacles should be supplied power through the wall of the room they are
attached to).

16. Provide and install GFI electrical outlet in Bathrooms to include one for the newly installed exhaust
fan. Exhaust fan to be on separate switch at door next to light switch.

D. Installation of VVoice and Data Cable Network

The vendor will provide a quotation for the installation of data and telephone cabling at the RRT compound
in Erbil in accordance with the following standards:

Definitions:
« Entrance Facilities: where the building interfaces with the outside world.

» Equipment Rooms: host equipment which serve users inside the building

» Backbone Cabling: connection between the entrance facilities, equipment rooms and telecommunications
rooms.

» Government Furnished Equipment (GFE): Materials and equipment provided by the U.S. Government
to be installed by the Contractor.

« Structured cabling: design and installation is governed by a set of standards that specify wiring data
centers and offices, for data or voice communications using category 6 cables (CAT6E) and modular
sockets. These standards define how to configure and install the cabling in a star formation such that all
outlets terminate at a central wall-mounted patch panel from where it can be determined exactly how these
connections will be used. Each outlet can be 'patched' into a data network switch (ordinarily wall mounted
alongside) or patched into a 'telecoms patch panel’ which forms the bridge into a private branch exchange
(PBX) telephone system thus making the connection a voice port.

* Telephone/data: outlet boxes shall be single gang, vertically mounted electrical boxes. Outlet boxes shall
be flush-mounted whenever possible. Outlet box faceplates and telephone / data jacks shall be supplied and
installed by the Cabling Contractor. The Contractor will provide as built drawing(s) showing location and
deviation from standard vertical, flush mount.
Codes And Standards:

a) CAN/CSA-T529 (EIA/TIA568-A) - Electrical Installations

b) CAN/CSA-T528 (EIA/TIA 606) - Wiring Systems Administration

c) CAN/CSA-T527 (EIA/TIA 607) - Telecommunications
Pathways and Spaces

d) CAN/CSA-T527 (EIA/TIA 607) - Commercial Building Grounding /Bonding /Requirement Standards
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e) EIA/TIA, IEEE, FCC Standards - Data System Performance Standards

f) IEEE Standard 1100 - Powering and Grounding Sensitive Electronic Equipment

The guidelines are:

1. Supply and installation of all communication cables and associated termination components in
accordance with the standards mentioned above. There are no differences in the cabling or connectors
between data and telephone as standard used will be UTP CAT6E Plenum cable and RJ45 connector for
CATG6E.

2. Ensure that internal cabling is kept clear of all power equipment and lighting fixtures as follows:

installation guidelines;

transformers up to 5 KVA 1m;
power lines (120v systems) 300mm;
fluorescent lighting 300mm;

power lines (600v systems) 1meter;
electrical motors -1 meter

3. Leave the main distribution frame copper ready to be terminated.

4. ldentify all cables with numbered markers at both ends to as built drawings for record purposes.

5. Contractor will test for continuity, pair placement, pair reversal and incorrectly terminated cables, which
will be verified and accepted by the Government.

6. Contractor will test and provide results for each pair according to:

Wire map;

Length;

Propagation delay and skew;

NEXT and FEXT;

NEXT @ Remote;

Attenuation;

Resistance impedance;

Power sum and return lost testing for all pairs

7. Test all cabling to be in accordance with EIA/TIA 568A-TSB-67. Provide full test output in electronic
(test-file) format using the latest version of application software (MS WORD, MS EXCEL, Adobe
Acrobat, etc.) Also, provide test summary sheets on paper.
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8. Complete layout documentation of all wire closets and the cross connect frame shall be provided to
the design engineer upon substantial completion of the project,

Warranty:

The Installation Contractor shall support the above system for a period of two years from the date of
acceptance by American Embassy Baghdad/RRT Erbil. The response time to troubleshoot and begin repairs
of reported failures will be four (4) hours. If the failure is a result of installation and/or performance of
structured cabling, the failure will be repaired within 24 hours from the time of the report. If the failure is
not installation and/or performance of structured cabling, the Contractor shall contact the Responsible
Representative of the RRT to confirm and get approval to proceed. The Contractor shall make the effort to
coordinate and get approval to proceed prior to any visit to the Ankawa compound.

The work includes.

1. Telephone: The RRT will provide a telephone backboard at each location.

2. Horizontal cabling: Contractor will provide and install four CAT-6 UTP cable from the IDF box to each
room or location in raceway as home runs noted on attachment A without any splices.

3. Contractor will provide bix or 110 block on the backboard for cross connects with wiring coming into the
building.

4. The telephone wiring cross connects will be made by the government.

5. Contractor will provide and design all pathways to accommodate additional and diverse
telecommunications requirements from the backboard to each outlet.

6. Work area Cat 6 cables must be terminated on industry standard eight pin modular Cat 6, unkeyed, RJ-45
jacks pinned to ANSI/EIA 568A standard.

7. Contractor shall provide and terminate at each drop three RJ-45 jacks, and Cat 6 UTP cable: one for
telephone (blue), one for data (yellow) and one spare (green)

8. The telephone cable will terminate on the 110 or bix block on the backboard.

9. Contactor shall label all cabling and receptacle boxes as set forth in EIA standard 606 and do end to end
testing (as noted in #6 above).

10. Data: The contractor will provide and install next to the backboard a standard black 19 inch wide (10-12
“U” tall) wall mounted telecom-munications rack (with exhaust fan and locking front door) to house a
rack mounted UPS, two 24/48 port patch panels and a Cisco switch.

11. The UPS, patch panels and Cisco switch will be GFE.
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12. Contractor will provide and install fiber optic jumper cables between the FO distribution panel and the
switch as outlined in the building drawing.

13. Tests must ensure that the measure link loss for each strand does not exceed the “worst case” allowable
loss defined as the sum of the connector loss (based on the number of mated connector pairs at the
EIA/TIA-568-B maximum allowable loss of 0.75 dB per mater pair).

14. At completion of the project, contractor will ensure that all holes they made in the building are
patched and the area painted to match to original colors, excess materials are removed, and the work
area returned to its original state.

E. Closeout

1. At completion of work, the Contractor shall clean any impacted areas to a condition equal to original
condition.

2. All shipping materials and construction debris are to be disposed of in a legal manner outside of the
Compound.

3. Prior to Final Acceptance the Contractor shall submit to the Contracting Officer Representative marked
up drawings (As-Built) reflect the work as constructed. The drawings shall be digitally submitted on a
CD-ROM in both AutoCAD and PDF format.

SAFETY (FAR 52.236-13 Accident Prevention.)

1. The Contractor shall provide and maintain work environments and procedures which
will:
(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.

(b) Avoid interruptions of Government operations and delays in project completion dates.
(c) Control costs in the performance of this contract.

2. For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-
(@) Provide appropriate safety barricades, signs, and signal lights
(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part
1910

(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

3. Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

4. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
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personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and
request immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

5. The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts

5. PROJECT SCHEDULE - RESERVED
1. Approximate dates of pre-award activities - reserved

2. Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO 5

Project Design Notes / Sketches 10

FAC Review 20

Procurement, Shipping 25

Fabrication 35

Construction Completion 50

Project Acceptance 60

3. Deliverables - See Section F.11

4. Commencement, Prosecution, and Completion of Work - See Section F.2

6. RESPONSIBILITIES AND PROJECT MANAGEMENT
1. COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.

2. Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to elevator or utility services; and all other important information pertaining to
the Project

3. English Speaking Representative. The Contractor shall provide an English-speaking representative
on-site during all working hours with the authority to make all decisions on behalf of the Contractor
and subcontractors.

4. Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option. This
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individual shall keep a detailed photographic and written history of the project and shall update the
Government weekly.

5. Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due to a
lack of security, will be the responsibility of the Contractor to correct.

6. Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated area
within the contract limits for operation of his construction equipment and office if warranted. If
directed by the Contracting Officer, the Contractor shall not receive additional compensation to
relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall be
disposed of in accordance with applicable host government laws and regulations. The site shall be
cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

7. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to all
workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from hazards.
At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the workers
arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber boots to
them or send them home. All construction workers and management personnel must wear hard hats
at all times on the construction sites. Contractor provided rubber boots and rubber gloves shall be
worn when working around concrete placement. Other PPE such as gloves, dust masks, air
respirators (sewage work) are also recommended. These items must be provided at the Contractor’s
expense. Workers may use discretion if they feel unsafe in using the equipment in a hostile
environment. Any worker at an elevated location above 4 meters, with the exception of a portable
ladder, must be provided and utilize a safety harness.
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ATTACHMENT #4

TASK ORDER # 2

STATEMENT of WORK
For-S-011
(Management Building)

General Construction SERVICES
For
RENOVATION (MAKE READY) OF COMPOUND
HOUSING TO MEET INTERNATIONAL BUILDING
AND SAFTEY CODES.

U.S. EMBASSY
Erbil, IRAQ

June 26, 2011
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1. PROJECT DESCRIPTION

Project Synopsis

The project is described as “Renovation of Property Number: S-011 (Management Building) at the
RRT US Regional Reconstruction Team, Erbil, Iraq.

The Contractor should furnish all necessary materials, labor, transportation, equipments,
investigation and supervision, etc. Work will performed within in fixed-price contract.

BACKGROUND

At present the Management Building does not meet US life safety, comfort nor security standards.
The Management Building must be upgrade to address various things such as wiring, windows,
plumbing, electrical, mechanical and security concerns.

SOLUTION

Improve life safety conditions by replacing electrical internal panel, and installing Ground Fault
Circuit (GFI) for all areas as required. Install additional circuits as necessary. Upgrade office
condition by installing a small kitchenette, bathroom surfaces and fixtures. Upgrading the electrical
system by changing the internal panel with a molded panel; make sure all the power outlets and
equipments are grounded. Put all the wires and cables in conduit and using a water proof cover for all
outdoor power outlets. Paint the exterior and interior.

2. GENERAL CONDITIONS

1. Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.

2. Specifications. The Work shall be governed by the US Regional Reconstruction Team Compound,
Erbil, Irag. International Codes, which includes the National Fire Prevention Association (NFPA),
International Building Code, International Mechanical Code, International Plumbing Code, and
National Electric Code (NEC), also are applicable. Should there be a discrepancy between the RRT
Specifications and the applicable Building Code, the more stringent of the two shall govern.
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10.

11.

12.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with the
negotiated fixed-price, this Statement Of Work, the Project Schedule, International Building Codes,
and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with Facilities Management, the Work shall be executed
during normal Embassy work hours. Night, weekend or holiday work shall not be permitted except as
arranged in advance with Facilities Management. Embassy holiday schedule is available from
Facilities Management.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with embassy security policy by providing embassy
approved escorts. Contractor provided escorts shall be in quantity sufficient to comply with RSO
escort ratios for number of workers on the project. The contractor shall prepare requests to RSO for
vetting of employees to get escort badges. The Contractor or government may request for workers to
be badge for unescorted Embassy access by going through RSO vetting process.

Subcontractors. Contractor shall be responsible for the conduct and workmanship of Subcontractors
engaged in the Project, and for Subcontractors compliance with the terms of this Statement of Work.
The Contractor is responsible for the behavior and workmanship of Subcontractors while on RRT

property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in this
SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by the
Contractor beyond this SOW without written direction from the Contracting Officer will be at the
Contractor’s own risk and at no cost to the RRT.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.

Submittals. The contractor is responsible to submit shop drawings prior to fabrication and release of
any materials for the Facility Manager Review and approval. The Facility Manager review, however,
does not relieve of the contractor’s responsibility for the engineering work as to provide a complete
working system.

Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to any
excavation. Prior to disconnecting any existing utility services, the contractor is responsible to
provide 48-hour advance notice to the COR.

Close-out. Prior to final acceptance, the contractor is to submit to the Facility Manager marked up

drawings (As-Built) reflecting the work as constructed? The drawings shall be digitally submitted on
a CD-ROM in both AutoCAD and PDF format.
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13. Housekeeping. The contractor is responsible to clean up daily after working hours.

3. BID FORM
Construction Cost Breakdown: Management Building , Erbil. Iraq
Building S-011
No | Descriptions Unit Qty ;"mt Price ;ff&
1 Administration
Mobilization / Demobilization LS 1
B Subrr_littals — product data & shop LS 1
drawings
Administration Sub-Total
2 Construction Work
INTERIOR AND EXTERIOR
A INTERIOR AND EXTERIOR | LS 1
REMODELING
B Mechanical-Plumbing LS 1
C Electrical LS 1
D Voice and Data Cabling LS 1
E Close-out LS 1
Construction Sub-Total
3 DBA Insurance
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
A subcontractors to do the same.|LS 1
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
L. Contract
4 Basic Bid - Cost
. Contract
A Bid - Cost

Page 59 of 166



U.S. Embassy Baghdad S-1Z100-11-R-0060

4. Statement of work:

RENOVATION OF PROPERTY NUMBER: S-011 (MANAGEMENT BUILDING) “MAKE READY”
THE CONTRACTOR SHALL BE PROVIDING ALL MATERIALS, TOOLS AND EQUIPMENTS,
LABORS, TRANSPORTATION, AND SUPERVISION.

1. GENERAL REQUIREMENTS

a)

b)

c)

d)

f)

Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion including significant milestones.

Within 10 days of Notice to Proceed “NTP”, the Contractor shall provide to the COR details of
the proposed installation utilizing written description or sketches or both.

The contractor is responsible to dispose of the construction debris outside of the RRT
Compound. Include, but not limited to soils, rock excavation, packing materials and scrap steel.

The contractor is responsible to properly layout and prepare for the renovation based on
locations provided by FAC.

When pursuing the work, the contractor is to take extra care as not to damage existing structure.
All construction work will be in conformance with the following Codes:

1) International Building Code, 2003 Edition

f2) International Plumbing Code, 2003 Edition

f3) International Mechanical Code, 2003 Edition

f4) International Fire Code, 2003 Edition

5) National Electric Code, 2009 Edition

f6) National Fire Protection Association, NFPA 101 & NFPA 58

f7) ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

A. INTERIOR AND EXTERIOR INTERIOR AND EXTERIOR REMODELING

General Notes for the Building:

1. Clean and polish all floor tiles to original condition. Removing all plaster and other materials. Remove
and disposed of all Blue Carpet.

2. Provide and install vertical blinds for all windows. Provide sample of similar Blinds for approval.
Currently there are no blinds on the windows.

3. Patch and Paint Interior walls, door/window frames. Color: Beige (flat).

4. Patch and Paint building Exterior walls. Color: Sand Brown (flat).

5. Patch and Paint Exterior Window frames, grills and balcony railing. Color: White (semi-gloss).
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6. Patch and Paint perimeter wall. Color: Sand Brown (flat).

7. Remove/reinstall, Patch/sand, Paint, (install new hardware -handles, hinges, etc.) all interior doors.
Color: Light Brown (flat).

8. Remove and dispose of perimeter wall along the street leaving 40 cm from ground level. Patch to match
existing wall.

9. Remove and dispose of the dividing wall between Management Building and PD Building leaving 96cm
above ground level. Patch to match existing wall.

10. Prior to painting and patching pressure wash exterior of building and the perimeter walls.
11. Remove and dispose of the storage buildings at the street between buildings S-010 and S-011. Close the
opening in the wall along the street. Patch to match existing wall. Also disconnect, remove and dispose

of all electrical and plumbing connections, seal and cover in ground.

12. Repair and finish all interior and exterior walls prior to painting-filling cracks, removing nails from the
wall.

13. Provide and replace all broken window glass. Clean all windows interior and exterior.

14. Provide and install new drain pipes on outside walls.

15. All exterior and interior electrical and plumbing to be run in conduit that is esthetic to the building.
16. Eliminate all vegetation on outside walls.

17. Repair all broken concrete walkway.

18. Contractor must supply “cleared escorts” at all job sites.

Forced Entry (FE) Grill:

1. Construction work:

Fabricate and install Forced Entry (FE) grilles for positions A110, see provided drawings. Contractor is
responsible to take detailed measurements in place before fabricating FE grilles and make sure that gap
between steel frame and window/door opening is NO more than 5mm. U.S. Embassy is not responsible for
provided measurements, provided measurements are to be used as a reference.

1.1. Supply material, construct and install forced Entry (FE) grilles for a window.

o Forced Entry (FE) grilles locally fabricated must install on the exterior side of the window opening.

o FE grilles must be fabricated based on provided drawing details for materials, welding procedures and
installation.
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0 Window opening is of different structural material, for anchoring frame contractor must use appropriate
anchors based on wall structure.
o All Forced Entry grille design must be based on the following interim criteria:

() Minimum bar diameter -3/4in.(20mm), or 1/2in.x 3/4in. (14x20mm)rectangular bars;
[J Maximum horizontal spacing - 5in. (125mm);
[0 Maximum vertical spacing - 5in. (125mm);

0 Mounting requires that all bolt heads be welded to the steel frame.
o Additionally, surface mounted grilled must be designed such that they do not provide a convenient ladder.
o Forced entry window/door grille frames should be anchored using:

[1 CONCRETE: M10X90 (3/8 in. x 3-1/2 in.)(910x90mm)(minimum) drop-in expansion anchors at 5 in.
(125mm)o.c. (maximum). Anchor/bolt heads should be welded to the frame.

[0 MASONRY': M10X150 (3/8 in. x 6 in.)(10x150mm) (minimum) Hilti C-20 or equivalent at 10 in.
(250mm)o.c. Anchor/bolt heads should be welded to the frame.

o Contractor while drilling surfaces for installing anchors must exercise care to the wall finishes, NOT
damaging it. Any damage occurred on interior/exterior walls, facade, surroundings and other damaged items
must be repaired by the contractor on their cost.

0 While welding bolt heads contractor must protect surroundings, any created damages must be replace or
repair to the existing condition by contractor on their cost.

1.2. Supply material and install steel strip around frame when will occur gap between forced entry
grille and window/door wall

o Steel strip must be welded all along the line.

2. Paint work:

2.1. Supply material and paint Forced Entry (FE) grilles including steel strip.

First Floor:

Room A101 (Entrance):

1. Remove and dispose of the metal front entrance. (Door, glass, frames).

2. Provide and install front door and frame with Turkish type. Similar to other installed door/frame.
Contractor to dispose of exiting door and frame.

Room A102 (Office):

1. Remove and dispose of wall between room A102 and hallway. Patch to match existing wall and ceiling.
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Room A105 (Stairway and open area):

1. Provide and install banister at the first and top landings of the stairway railing to meet the 107cm height
requirement. Stairway rail meets the 90cm requirement.

Room A106 (Bathroom)-Unisex

1. Provide and install standard toilet w/seat, sink and mirror; toilet paper holder next to toilet and towel
holder next to the sink. Remove and dispose of the existing toilet, sink and fixtures.

2. Provide and install one urinal and piping with two small privacy screens on both sides.

3. Provide and install a 25cm exhaust fan with louvers in the wall and switch located next to light switch.
Cut wall for installation.

4. Provide and install two (2) new double-pane frosted windows and frames. Dispose of existing windows
and frames.

5. Provide and install new interior entrance door with hardware. Dispose of the two exiting doors and
frames. Door to open into bathroom.

6. Patch and repair floors and walls to match existing.
7. Provide and install similar materials to expand the entrance wall and ceiling 36cm into A105.

8. Install new or use existing door that allows access under the stairs to accommodate the bath room
extension in number 6, above.

9. Use the existing tankless hot water heater next to sink.

Room A107 (Office):

1. Remove and dispose of the window AC unit. Provide and install new window glass. Patch and Match
existing wall.

Room A108 (Kitchenette):

1. Provide and install Kitchenette-cabinets and sink similar to existing Residence #6 with new faucets.
(Water outlets and drain already in place).

2. Remove and dispose of existing shower and faucet. Provide material and repair floor to match existing.
3. Provide and install tankless water heater under the sink.

4. Provide and install two (2) fluorescent lights with cover on opposite walls and light switch at doorway.
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5. Remove and dispose of exhaust fan and replace window glass.

Room A110 (Cashier):

1. Provide and install a new window with a Forced Entry (FE) grill on the outside wall. Cut wall to fit
window 1M square. Patch interior and exterior wall to match existing walls.

Second Floor:

Room A201 (Second Floor Landing):

1. Remove and dispose of the wooden door/frame and wall to Room A204. Patch to match wall.

Room A202 (Office):

1. Remove and dispose of room entrance door and frame. Patch to match wall.

Room A203 (Bathroom)-Unisex:

1. Remove and dispose of existing entrance door.
2. Provide and install interior door with hardware to open into the bathroom.
3. Remove and dispose of shower. Provide material and repair floor to match existing.

4. Provide and install standard toilet w/seat, sink and mirror; toilet paper holder next to toilet and towel
holder next to sink. Remove and dispose of the existing toilet, sink and fixtures.

5. Provide and install one urinal and piping with a small privacy screens between urinal and toilet.

6. Provide and install a 25cm exhaust fan with louvers in the wall and switch located next to light switch.
cut wall for installation. Provide and install window glass as similar.

Balcony (off A204):

1. Remove and dispose of door and window and frames.

2. Provide and install new metal door and window similar to others (see PD Bldg.) Door to open onto
balcony.

3. Provide and install an addition to the railing to meet the 107cm height requirement. Use similar metal.

4. Remove and dispose of the window AC unit.
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Room A207 (Office):

1.

2.

Remove and dispose of door and frame leading into Room A208.

Provide and install a new interior door with frame and hardware in place of the above door and frame.
Door to open into Room A208.

Room A208 (Conference Room):

1.

2.

Remove and dispose of interior door and frame leading into Room A208 from hallway.

Provide and install a new interior door with frame and hardware in place of the above door and frame.
Door to open into Room A208.

Remove and dispose of the metal door and window partition between A208 and A208a.
Patch to match wall.

. MECHANICAL WORK

. Provide and install eleven (11) new 24,000 Btu split system units with heat pump in ten (10) rooms and

one at the first landing of stairway, between floors. Do not run power cable and tubing through
windows. Penetrate wall for tubing and power cable. All condenser (outdoor) units on the first floor to
be installed on ground level and those on the second floor on the roof. Installation locations same as
present (indoor) units. Provide Warranties. Return existing units to Facilities Maintenance.

. Provide and install new domestic water pressure pump system. Pump shall be 3/4 Hp and capable of

providing appropriate water pressure to fill Roof Tank. Pump to be installed at the city connection pipe.
Provide warranty and service period for the installed equipment.

Provide and install two electric tankless hot water heaters. One in kitchenette and the
other in the second floor bathroom.

Remove and dispose of the two hot water heaters, one on balcony and one in back of
building at ground level. Seal all plumbing connections and patch to match wall.

. ELECTRICAL WORK

Upgrade the new service entrance 3 phase panel to 200amps; establish a ground, from panel to ground
ring (the ground rod needs to be copper or metal clad copper 3 meters long). Connect 35mm sq copper
wires from ground ring to main circuit breaker. Connect ground rod to water pipe with 35mm2 copper
wires. Impedance of ground path for any electrodes may not exceed 15 ohms.

Install one with 95mm sq bare copper ground ring around the exterior of the building install, 3 meter long
copper ground rods at each corner & tie the service entrance panel to it.
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3.

4.

5.

6.

The service entrance panel to be rated, weather proof, 200Amps, 400Volts (3-Phase) with 200Amps main
circuit breaker and 32 breaker positions (Single pole breakers).

Location of new Man Circuit Breaker Panel on Balcony A204 wall near existing panel. All circuit
breakers shall be labeled in English and local language. Provide panel board schedule and place on
inside of panel door.

Provide and install new Transfer Switch in location of existing Transfer Switch next
to Main Circuit Breaker Pane on Balcony A204. Remove existing TS and give to FM.

Remove existing cable from standby generator to Transfer Switch and give to FM.

7. Provide and install new cable from standby generator to new Transfer Switch. Cable should be buried in

8.

9.

10.

11.

12.

13.

14.

15.

16.

17.

ground from generator to building. Depth: 50cm.

Main power boxes and new wiring in each facility must meet codes and standards (NFPA 70).

Connect service from MOE grid to new service panel.
Reroute the electrical line from the utility pole for safety.

Provide and install all circuit breakers with a ground.

Ground fault circuit interrupters (GFCI’s) shall provide for all receptacles in wet locations to include
kitchenette, bathrooms and outdoors. The GFI should trip at 10MAmps or less. Test all installed GFCI
for their accurate reaction.

All circuits inside the house shall be in EMT conduit or similar.

All outdoor receptacles shall be GFCI and installed in weatherproof box with cover.

Provide and install weatherproof outdoor lights with 2-way switches-on the outdoor of the two exterior
doors (A104 and A112) where existing lights are presently installed. Remove and dispose of existing

lighting fixtures.

Remove and dispose all unused wires, cables and panels. Repair any damage caused by work performed.
Clean all work areas.

Provide and install new wiring throughout the building. The wiring to be THHN/THWN insulated,
600Volts rated equal to NEC #12. Remove and dispose of all replaced wiring.
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18. Conduit runs shall contain no more than four quarter turns (90 degree bends) between pull boxes (NEC).

19. Conduits and Protection: All wiring and cabling shall be installed in metal conduit or raceway.

20. Provide and install a double gang (two outlets side by side) electrical outlet along all Interior walls 3
meters a part in each work station rooms.

21. Provide and install single outlets 3 meters a part in all non work station rooms (hallway, bathrooms,
conference room, etc.).

22. Provide and install AC outlets in each work station rooms (A105, 106, 107, 112, 115; A202, 204, 205,
206, 208) and one (1) above window on stairway landing between floors.

23. Provide and install new Fluorescent lighting fixtures with covers on each wall with switches located at
the entrances of all rooms. Remove and dispose of all existing lighting fixtures.

24. At the first landing between the two stairways and at the top landing provide and install fluorescent
lights with cover. Provide and install a 2-way switch at the bottom floor and the top floor of the
stairway.

25. Provide and install one (1) outdoor weatherproof electrical receptacles on each of the three exterior
walls of the building. (The receptacles should be supplied power through the wall of the room they are
attached to).

26. Provide and install GFI electrical outlet in A110 (Bathroom) to include one for the newly installed
exhaust fan. Exhaust fan to be on separate switch at door next to light switch.

27. Provide and install one electrical outlet for each tankless hot water heater in the two bathrooms and
kitchenette. Heater will be installed under the sink.

D. Installation of VVoice and Data Cable Network

The vendor will provide a quotation for the installation of data and telephone cabling at the RRT compound
in Erbil in accordance with the following standards:

Definitions:
 Entrance Facilities: where the building interfaces with the outside world.

» Equipment Rooms: host equipment which serve users inside the building

« Backbone Cabling: connection between the entrance facilities, equipment rooms and telecommunications
rooms.

» Government Furnished Equipment (GFE): Materials and equipment provided by the U.S. Government
to be installed by the Contractor.
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« Structured cabling: design and installation is governed by a set of standards that specify wiring data
centers and offices, for data or voice communications using category 6 cables (CAT6E) and modular
sockets. These standards define how to configure and install the cabling in a star formation such that all
outlets terminate at a central wall-mounted patch panel from where it can be determined exactly how these
connections will be used. Each outlet can be 'patched’ into a data network switch (ordinarily wall mounted
alongside) or patched into a 'telecoms patch panel’ which forms the bridge into a private branch exchange
(PBX) telephone system thus making the connection a voice port.

* Telephone/data: outlet boxes shall be single gang, vertically mounted electrical boxes. Outlet boxes shall
be flush-mounted whenever possible. Outlet box faceplates and telephone / data jacks shall be supplied and
installed by the Cabling Contractor. The Contractor will provide as built drawing(s) showing location and
deviation from standard vertical, flush mount.

Codes And Standards:
d) CAN/CSA-T529 (EIA/TIA568-A) - Electrical Installations
e) CAN/CSA-T528 (EIA/TIA 606) - Wiring Systems Administration

f) CAN/CSA-T527 (EIA/TIA 607) - Telecommunications
Pathways and Spaces

d) CAN/CSA-T527 (EIA/TIA 607) - Commercial Building Grounding /Bonding /Requirement Standards
e) EIA/TIA, IEEE, FCC Standards - Data System Performance Standards
f) IEEE Standard 1100 - Powering and Grounding Sensitive Electronic Equipment

The guidelines are:

1. Supply and installation of all communication cables and associated termination components in
accordance with the standards mentioned above. There are no differences in the cabling or connectors
between data and telephone as standard used will be UTP CAT6E Plenum cable and RJ45 connector for
CATG6E.

2. Ensure that internal cabling is kept clear of all power equipment and lighting fixtures as follows:
- installation guidelines;
- transformers up to 5 KVA 1m;
- power lines (120v systems) 300mm;
- fluorescent lighting 300mm;
- power lines (600v systems) 1meter;
- electrical motors -1 meter
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3. Leave the main distribution frame copper ready to be terminated.
4. ldentify all cables with numbered markers at both ends to as built drawings for record purposes.

5. Contractor will test for continuity, pair placement, pair reversal and incorrectly terminated cables, which
will be verified and accepted by the Government.

6. Contractor will test and provide results for each pair according to:

- Wire map;

- Length;

- Propagation delay and skew;

- NEXT and FEXT;

- NEXT @ Remote;

- Attenuation;

- Resistance impedance;

- Power sum and return lost testing for all pairs

7. Test all cabling to be in accordance with EIA/TIA 568A-TSB-67. Provide full test output in electronic
(test-file) format using the latest version of application software (MS WORD, MS EXCEL, Adobe
Acrobat, etc.) Also, provide test summary sheets on paper.

8. Complete layout documentation of all wire closets and the cross connect frame shall be provided to
the design engineer upon substantial completion of the project,

Warranty:

The Installation Contractor shall support the above system for a period of two years from the date of
acceptance by American Embassy Baghdad/RRT Erbil. The response time to troubleshoot and begin repairs
of reported failures will be four (4) hours. If the failure is a result of installation and/or performance of
structured cabling, the failure will be repaired within 24 hours from the time of the report. If the failure is
not installation and/or performance of structured cabling, the Contractor shall contact the Responsible
Representative of the RRT to confirm and get approval to proceed. The Contractor shall make the effort to
coordinate and get approval to proceed prior to any visit to the Ankawa compound.

The work includes.

1. Telephone: The RRT will provide a telephone backboard at each location.

2. Horizontal cabling: Contractor will provide and install four CAT-6 UTP cable from the IDF box to each
room or location in raceway as home runs noted on attachment A without any splices.

3. Contractor will provide bix or 110 block on the backboard for cross connects with wiring coming into the
building.

4. The telephone wiring cross connects will be made by the government.
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5. Contractor will provide and design all pathways to accommodate additional and diverse
telecommunications requirements from the backboard to each outlet.

6. Work area Cat 6 cables must be terminated on industry standard eight pin modular Cat 6, unkeyed, RJ-45
jacks pinned to ANSI/EIA 568A standard.

7. Contractor shall provide and terminate at each drop three RJ-45 jacks, and Cat 6 UTP cable: one for
telephone (blue), one for data (yellow) and one spare (green)

8. The telephone cable will terminate on the 110 or bix block on the backboard.

9. Contactor shall label all cabling and receptacle boxes as set forth in EIA standard 606 and do end to end
testing (as noted in #6 above).

10. Data: The contractor will provide and install next to the backboard a standard black 19 inch wide (10-12
“U” tall) wall mounted telecom-munications rack (with exhaust fan and locking front door) to house a
rack mounted UPS, two 24/48 port patch panels and a Cisco switch.

11. The UPS, patch panels and Cisco switch will be GFE.

12. Contractor will provide and install fiber optic jumper cables between the FO distribution panel and the
switch as outlined in the building drawing.

13. Tests must ensure that the measure link loss for each strand does not exceed the “worst case” allowable
loss defined as the sum of the connector loss (based on the number of mated connector pairs at the
EIA/TIA-568-B maximum allowable loss of 0.75 dB per mater pair).

14. At completion of the project, contractor will ensure that all holes they made in the building are
patched and the area painted to match to original colors, excess materials are removed, and the work
area returned to its original state.

E. Closeout

1. At completion of work, the Contractor shall clean any impacted areas to a condition equal to original
condition.

2. All shipping materials and construction debris are to be disposed of in a legal manner outside of the
Compound.

3. Prior to Final Acceptance the Contractor shall submit to the Contracting Officer Representative marked

up drawings (As-Built) reflect the work as constructed. The drawings shall be digitally submitted on a
CD-ROM in both AutoCAD and PDF format.
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SAFETY (FAR 52.236-13 Accident Prevention.)

1. The Contractor shall provide and maintain work environments and procedures which

will:

(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.

(b) Avoid interruptions of Government operations and delays in project completion dates.

(c) Control costs in the performance of this contract.

2. For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-
(@) Provide appropriate safety barricades, signs, and signal lights
(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part
1910
(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

3. Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

4. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and
request immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

5. The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts

5. PROJECT SCHEDULE
Approximate dates of pre-award activities - reserved

Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO 5

Project Design Notes / Sketches 10

FAC Review 20

Procurement, Shipping 25

Fabrication 35

Construction Completion 50
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Project Acceptance 60
Deliverables - See Section F.11

Commencement, Prosecution, and Completion of Work - See Section F.2

6. RESPONSIBILITIES AND PROJECT MANAGEMENT
1. COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.

2. Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to elevator or utility services; and all other important information pertaining to
the Project

3. English Speaking Representative. The Contractor shall provide an English-speaking representative
on-site during all working hours with the authority to make all decisions on behalf of the Contractor
and subcontractors.

4. Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option. This
individual shall keep a detailed photographic and written history of the project and shall update the
Government weekly.

5. Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due to a
lack of security, will be the responsibility of the Contractor to correct.

6. Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated area
within the contract limits for operation of his construction equipment and office if warranted. If
directed by the Contracting Officer, the Contractor shall not receive additional compensation to
relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall be
disposed of in accordance with applicable host government laws and regulations. The site shall be
cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

7. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to all
workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from hazards.
At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the workers
arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber boots to
them or send them home. All construction workers and management personnel must wear hard hats
at all times on the construction sites. Contractor provided rubber boots and rubber gloves shall be
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worn when working around concrete placement. Other PPE such as gloves, dust masks, air
respirators (sewage work) are also recommended. These items must be provided at the Contractor’s
expense. Workers may use discretion if they feel unsafe in using the equipment in a hostile
environment. Any worker at an elevated location above 4 meters, with the exception of a portable
ladder, must be provided and utilize a safety harness.
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ATTACHMENT #4

TASK ORDER # 3

STATEMENT of WORK
For-S-039
(Residence)

General Construction SERVICES
For
RENOVATION (MAKE READY) OF COMPOUND
HOUSING TO MEET INTERNATIONAL BUILDING
AND SAFTEY CODES.

U.S. EMBASSY
Erbil, IRAQ

June 19, 2011
revision 1
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TABLE OF CONTENTS
1. Project Description
2. General Conditions
3. Bid Form

4. Statement Of Work
5. Project Schedule

6. Responsibilities & Project Management

1.0 PROJECT DESCRIPTION

PROJECT SYNOPSIS

The project is described as “Renovation of Property Number: S-039 (Residence) at the RRT US
Regional Reconstruction Team, Erbil, Irag.

The Contractor should furnish all necessary materials, labor, transportation, equipments,
investigation and supervision, etc. Work will performed within in fixed-price contract.

BACKGROUND

At present the Residence S-039 does not meet US life safety, comfort nor security standards. The
Residence must be upgrade to address various things such as wiring, windows, plumbing, electrical,
mechanical and security concerns.

SOLUTION

Improve life safety conditions by replacing electrical internal panel, and installing Ground Fault
Circuit (GFI) for all areas as required. Install additional circuits as necessary. Upgrade office
condition by installing a small kitchenette, bathroom surfaces and fixtures. Upgrading the electrical
system by changing the internal panel with a molded panel; make sure all the power outlets and
equipments are grounded. Put all the wires and cables in conduit and using a water proof cover for all
outdoor power outlets. Paint the exterior and interior.

2.0 GENERAL CONDITIONS

1. Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.
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10.

Specifications. The Work shall be governed by the US Regional Reconstruction Team Compound,
Erbil, Irag. International Codes, which includes the National Fire Prevention Association (NFPA),
International Building Code, International Mechanical Code, International Plumbing Code, and
National Electric Code (NEC), also are applicable. Should there be a discrepancy between the RRT
Specifications and the applicable Building Code, the more stringent of the two shall govern.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with
the negotiated fixed-price, this Statement Of Work, the Project Schedule, International Building
Codes, and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with COR or the Facility Manager, the Work shall be
executed during normal Embassy work hours. Night, weekend or holiday work shall not be
permitted except as arranged in advance with Facilities Management and COR. Embassy holiday
schedule is available from Facilities Management or COR.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with embassy security policy by providing embassy
approved escorts. Contractor provided escorts shall be in quantity sufficient to comply with RSO
escort ratios for number of workers on the project. The contractor shall prepare requests to RSO for
vetting of employees to get escort badges. The Contractor or government may request for workers to
be badge for unescorted Embassy access by going through RSO vetting process.

Subcontractors.  Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of this
Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on RRT property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in this
SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by the
Contractor beyond this SOW without written direction from the Contracting Officer will be at the
Contractor’s own risk and at no cost to the RRT.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.

Submittals. The contractor is responsible to submit shop drawings prior to fabrication and release of
any materials for the Facility Manager and COR Review and approval. The Facility Manager
review, however, does not relieve of the contractor’s responsibility for the engineering work as to
provide a complete working system.
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11. Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to any
excavation. Prior to disconnecting any existing utility services, the contractor is responsible to
provide 48-hour advance notice to the COR.

12. Close-out. Prior to final acceptance, the contractor is to submit to the COR marked up drawings
(As-Built) reflecting the work as constructed? The drawings shall be digitally submitted on a CD-
ROM in both AutoCAD and PDF format.

13. Housekeeping. The contractor is responsible to clean up daily after working hours.

Page 77 of 166



U.S. Embassy Baghdad

S-12100-11-R-0060

3.0 BID FORM

Construction Cost Breakdown: S-039-Residence, Erbil, Iraq

Building Number; S-039

L . Unit Price
No | Descriptions Unit Qty $ Price
1 Administration
Mobilization / Demobilization LS 1
B Submittals — product data & shop LS 1
drawings
Administration Sub-Total
2 Construction Work
INTERIOR AND EXTERIOR
A INTERIOR AND EXTERIOR | LS 1
REMODELING
B Mechanical-Plumbing LS 1
C Electrical LS 1
D Voice and Data Cabling LS 1
E Close-out LS 1
Construction Sub-Total
3 DBA Insurance
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
A subcontractors to do the same.|LS 1
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
N Contract
4 Basic Bid - Cost
. Contract
A Bid - Cost

4.0 Statement of work:

Renovation of Property Number: S-039 (Residence) “Make Ready” the

materials, tools and equipments, labors, transportation, and supervision.

contractor shall be providing all
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General Requirements

a. Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion including significant milestones.

b. Within 10 days of Notice to Proceed “NTP”, the Contractor shall provide to the COR details of
the proposed installation utilizing written description or sketches or both.

c. The contractor is responsible to dispose of the construction debris outside of the RRT Compound.
Include, but not limited to soils, rock excavation, packing materials and scrap steel.

d. The contractor is responsible to properly layout and prepare for the renovation based on locations
provided by FAC.

e. When pursuing the work, the contractor is to take extra care as not to damage existing structure.
f.  All construction work will be in conformance with the following Codes:

f1) International Building Code, 2003 Edition

f2) International Plumbing Code, 2003 Edition

f3) International Mechanical Code, 2003 Edition

f4) International Fire Code, 2003 Edition

5) National Electric Code, 2009 Edition

f6) National Fire Protection Association, NFPA 101 & NFPA 58

f7) ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

A. INTERIOR AND EXTERIOR INTERIOR AND EXTERIOR REMODELING

General Notes for the Building:

1. Clean and polish all floor tiles (interior and exterior) to original condition. Removing all plaster and
other materials. Level interior floors as needed.

2. Provide and install vertical blinds for all windows. Provide sample of similar Blinds for approval.
Currently there are no blinds on the windows.

3. Patch and Paint Interior walls, window frames. Color: Beige (flat).

4. Patch and Paint building Exterior walls. Color: Sand Brown (flat).

5. Patch and Paint Exterior Window frames, grills. Color: White (semi-gloss).
6. Patch and Paint all interior ceilings. Color: White (flat).

7. Patch and Paint perimeter wall. Color: Sand Brown (flat).
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8. Remove/reinstall, Patch/sand, Paint, (install new hardware -handles, hinges, etc.) all interior doors.
Color: Light Brown (flat). If necessary replace interior doors.

9. Reduce the height of perimeter wall along the street leaving 40 cm from ground level. Patch top and
street side of block wall for smooth surface and paint to match existing wall color-Sand Brown.

10. Provide and install block wall between residences #39 and #41front yards 90 cm from ground level.
Patch top and sides of block wall for smooth surface and paint to match existing wall color-Sand Brown.

11. Reduce the height of the existing block wall between residences #39 and #41side to 107 cm from ground
level. Patch top and sides of block wall for smooth surface and paint to match existing wall Sand Brown.

12. Remove and discard entrance Gate.
13. Prior to painting and patching pressure wash exterior of building and the perimeter walls.

14. Repair and finish all interior and exterior walls prior to painting-filling cracks, removing nails from the
wall.

15. Provide and replace all broken window glass. Clean all windows interior and exterior.

16. Provide and install new drain pipes on outside walls.

17. All exterior and interior electrical and plumbing to be run in conduit that is esthetic to the building.

18. Repair all broken concrete walkway.

19. Remove and discard all fans, wiring, and rebar on ceilings.

20. Remove and dispose of the barbed wire on walls.

21. Provide and install hand rails on the landings at 107cm (42inch) from the floor to top of handrail.

22. Provide and Install in the second floor bathroom the following bathroom fixtures: mirror above sink with
the soap and tooth brush holder, towel bars (for sink and shower), toilet paper holder, shower curtain rod
with the shower curtain, shower soap and shampoo holder/shelving, and handrail in the shower-as a
safety item.

23. Provide and Install in the first floor bathroom (main) the following bathroom fixtures: mirror above sink
with the soap and tooth brush holder, towel bars (for sink and shower), shower curtain rod with the

shower curtain, shower soap and shampoo holder/shelving, and handrail in the shower-as a safety item

24. Provide and install on the first and second floors new Kitchen cabinets and sink similar to existing
Residence #6.
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25

26

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

Provide and install in the first and second floor Kitchens a 25cm exhaust fan with louvers in the wall and
switch located below. Cut wall for installation.

Provide and install in the first and second floor bathrooms a 25cm exhaust fan with louvers in the wall
and switch located next to the light switch. Cut wall for installation.

Remove and discard all existing outdoor awning structures.
Remove, dispose existing door and frame in front bedroom.

Provide and install new block wall to enclose the door in 27 above. Patch and paint to match new
exterior/interior colors.

Second floor landing: Provide and install wall (Gypsum board and metal frame) floor to ceiling with
door and frame to provide separate entrance to second floor. (See COR for placement).

Remove and discard all debris in and around the building and deposit off compound.

Provide and install a dropped ceiling in bedroom directly under the second floor Kitchen/Bathroom to
provide room for the installation of P-traps and drains.

Inspect and replace outdoor manhole covers as needed.
Contractor must supply “cleared escorts” at all job sites.

Provide and install new PVC double pane low E windows with frames throughout house.
(DOS Green Initiative, Energy Conservation). Discard existing windows and frames.

Install stairway to second floor balcony.

First Floor:

Entrance Door:

1. Provide and install metal front door and frame, Turkish type with window. Similar to other installed

door/frame on site. Contractor to dispose of exiting door and frame.

Kitchen (new):

1. Provide and install a new Kitchen with all new plumbing (drain, water pipes) and electrical.

(See drawing for details)
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Bathroom (Main):

1. Provide and install light fixtures with switch at doorway.
2. Provide and install new interior entrance door with hardware.

Bathroom (Small):

1. Provide and install new toilet and sink. Remove, discard existing toilet.

2. Provide and install new exhaust fan. Frame the existing window for exhaust fan.

3. Provide and install new window.

4. Provide and install new door and frame. Remove and dispose of existing door/frame.

5. Provide and install the following bathroom fixtures: mirror above sink with the soap and tooth brush
holder and towel bar for sink.

Second Floor:

Kitchen (new):

1. Provide and install a new Kitchen with all new plumbing (drain, water pipes) and electrical.
(See drawing for details)

Bathroom (new):

1. Provide and install a new Bathroom with all new plumbing (drain, water pipes) and electrical.
(See drawing for details)

Front Balcony:

1. Provide and install two (2) metal doors and frames with Turkish type. Window type off living room and
non-window off bedroom. Similar to other installed door/frame on site. Contractor to dispose of exiting
doors and frames.

Rear Balcony:

1. Provide and install metal door and frame, Turkish type non-window type as above.
Contractor to dispose of existing door and frame.

2. Provide and install a new water tank on the Balcony. Remove and discard the water
tanks on the Roof.

3. Provide and install pressure pump at water tank to provide pressure to house. Recommended

Page 82 of 166



U.S. Embassy Baghdad S-1Z100-11-R-0060

pressure 2.75 — 3.45 bars.

Roof Top:

1. Install gate at bottom of stairs leading to roof for “Authorized Personnel Only.”

B. MECHANICAL WORK

1. Provide and install seven (7) new 24,000 Btu split system units with heat pump in seven (7) rooms. Do
not run power cable and tubing through windows. Penetrate wall for tubing and power cable. All
condensers (outdoor) units on the first floor to be installed on ground level and those on the second
floor on the roof or balcony. Provide Warranties. Return any existing units to Facilities Maintenance.

2. Provide and install new domestic water pressure pump system at city connection. Pump shall be 3/4 Hp
and capable of providing appropriate water pressure to fill Roof Tank. Provide/replace piping as needed.
Provide warranty and service period for the installed equipment.

3. Provide and install one new electric Hot Water Heater. Remove and discard existing HWH.

4. Provide and install P-traps on all drains except toilet.

5. Provide and install plumbing and electrical washer, dryer connections, water supply and drain on each
floor. Dryer vent pipe to be made of metal with no more than two (2) 90° turns, to prevent clogging vent.
Add mesh wire on the end of ventilation pipe, to prevent rodents going into the vent.

(See drawings for location).

6. Provide and install steel pipe for gas connection from source to flexible tubing between stove and steel
pipe on first and second floor kitchens.

7 Provide and install new hoses on all propane tanks with metal tubing or metal wrapped hoses and
install cut off valves both at the appliance and outside at the tank. (NFPA 10).

8. Remove, discard and seal first floor hallway plumbing pipes.

9. Add Washer and Dryer connections.

C. ELECTRICAL WORK

1. Upgrade the new service entrance 3 phase panel to 200amps; establish a ground from panel to two
ground rods (the ground rods must meet local codes) 3 meters long and spaced not less than 1.8M apart).
Connect 35mm sq copper wires from each ground rod to main circuit breaker Panel. Impedance of
ground path for any electrodes may not exceed 25 ohms.

2. The service entrance panel to be rated, weather proof, 200Amps, 400Volts, 3-Phase) with 200Amps main
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circuit breaker and 32 breaker positions (Single pole breakers).
3. Connect service from MOE grid to new service panel.

4. Provide and install all circuit breakers with a ground.

5. Ground fault circuit interrupters (GFCI’s) shall provide for all receptacles in wet locations to include
kitchenette and bathrooms. The GFI should trip at L0MAmps or less. Test all installed GFCI for their
accurate reaction.

6. Location of new circuit breaker panel to be determined by COR. All circuit breakers shall be labeled in
English and local language as to what provide panel board schedule and place on inside of panel door.

7. All circuits inside the house shall be in EMT conduit or similar.
8. All outdoor receptacles shall be GFCI and installed in weatherproof box with cover.

9. Provide and install weatherproof outdoor lights where existing lights are presently installed. Remove and
dispose of existing lighting fixtures.

10. Remove and dispose all unused wires, cables and panels. Repair any damage caused by work performed.
Clean all work areas.

11. Provide and install new wiring throughout the building. The wiring to be THHN/THWN insulated,
600Volts rated equal to NEC #12. Remove and dispose of all replaced wiring.

12. Conduit runs shall contain no more than four quarter turns (90 degree bends) between pull boxes (NEC).

13. Conduits and Protection: All wiring and cabling shall be installed in metal conduit or raceway.
14. Provide and install an electrical outlet along all Interior walls 3 meters apart in each room.
15. Provide and install AC outlet on exterior wall on the top of the outdoor unit.

16. Provide and install new ceiling fans with Rheostat switches near light switch in all living rooms,
bedrooms, and kitchens.

17. Provide and install new Fluorescent lighting fixtures (not long tubes) with covers on each wall with
switches located at the entrances of all rooms. Remove and dispose of all existing lighting fixtures.

18. At the first landing between the two stairways and at the top landing provide and install fluorescent

lights with cover. Provide and install a 2-way switch at the bottom floor and the top floor of the
stairway.
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19. Provide and install one (1) outdoor weatherproof electrical receptacle on the wall at the ground floor
entrance. (The receptacles should be supplied power through the wall of the room they are attached to).

20. Provide and install one (1) outdoor weatherproof electrical receptacle on the wall of the second floor
street balcony. (The receptacle should be supplied power through the wall of the room they are attached
to.)

21. Provide and install GFI electrical outlet in Bathrooms to include one for the newly installed exhaust
fan. Exhaust fan to be on separate switch at door next to light switch.

22. Provide and install outdoor lights at the entrance and second floor balconies (front and rear) with
switches on interior side of door way.

23. Provide and install new electrical receptacle at the roof top water tank for the new water pressure pump.

24. Replace internal sub panel/s with hard PVC type material.

D. Installation of VVoice and Data Cable Network

The vendor will provide a quotation for the installation of data and telephone cabling at the RRT compound
in Erbil in accordance with the following standards:

Definitions:
 Entrance Facilities: where the building interfaces with the outside world.

» Equipment Rooms: host equipment which serve users inside the building

» Backbone Cabling: connection between the entrance facilities, equipment rooms and telecommunications
rooms.

» Government Furnished Equipment (GFE): Materials and equipment provided by the U.S. Government
to be installed by the Contractor.

« Structured cabling: design and installation is governed by a set of standards that specify wiring data
centers and offices, for data or voice communications using category 6 cables (CAT6E) and modular
sockets. These standards define how to configure and install the cabling in a star formation such that all
outlets terminate at a central wall-mounted patch panel from where it can be determined exactly how these
connections will be used. Each outlet can be 'patched' into a data network switch (ordinarily wall mounted
alongside) or patched into a 'telecoms patch panel’ which forms the bridge into a private branch exchange
(PBX) telephone system thus making the connection a voice port.

» Telephone/data: outlet boxes shall be single gang, vertically mounted electrical boxes. Outlet boxes shall
be flush-mounted whenever possible. Outlet box faceplates and telephone / data jacks shall be supplied and
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installed by the Cabling Contractor. The Contractor will provide as built drawing(s) showing location and
deviation from standard vertical, flush mount.

Codes And Standards:

g) CAN/CSA-T529 (EIA/TIA568-A) - Electrical Installations
h) CAN/CSA-T528 (EIA/TIA 606) - Wiring Systems Administration

i) CAN/CSA-T527 (EIA/TIA 607) - Telecommunications
Pathways and Spaces

d) CAN/CSA-T527 (EIA/TIA 607) - Commercial Building Grounding /Bonding /Requirement Standards
e) EIA/TIA, IEEE, FCC Standards - Data System Performance Standards
f) IEEE Standard 1100 - Powering and Grounding Sensitive Electronic Equipment

The Guidelines are:

1. Supply and installation of all communication cables and associated termination components in
accordance with the standards mentioned above. There are no differences in the cabling or connectors
between data and telephone as standard used will be UTP CAT6E Plenum cable and RJ45 connector for
CATGE.
2. Ensure that internal cabling is kept clear of all power equipment and lighting fixtures as follows:

- installation guidelines;

- transformers up to 5 KVA 1m;

- power lines (120v systems) 300mm;

- fluorescent lighting 300mm;

- power lines (600v systems) 1meter;

- electrical motors -1 meter

3. Leave the main distribution frame copper ready to be terminated.
4. Identify all cables with numbered markers at both ends to as built drawings for record purposes.

5. Contractor will test for continuity, pair placement, pair reversal and incorrectly terminated cables, which
will be verified and accepted by the Government.

6. Contractor will test and provide results for each pair according to:

- Wire map;
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- Length;

- Propagation delay and skew;

- NEXT and FEXT;

- NEXT @ Remote;

- Attenuation;

- Resistance impedance;

- Power sum and return lost testing for all pairs

7. Test all cabling to be in accordance with EIA/TIA 568A-TSB-67. Provide full test output in electronic
(test-file) format using the latest version of application software (MS WORD, MS EXCEL, Adobe
Acrobat, etc.) Also, provide test summary sheets on paper.

8. Complete layout documentation of all wire closets and the cross connect frame shall be provided to
the design engineer upon substantial completion of the project.

Warranty:

The Installation Contractor shall support the above system for a period of two years from the date of
acceptance by American Embassy Baghdad/RRT Erbil. The response time to troubleshoot and begin repairs
of reported failures will be four (4) hours. If the failure is a result of installation and/or performance of
structured cabling, the failure will be repaired within 24 hours from the time of the report. If the failure is
not installation and/or performance of structured cabling, the Contractor shall contact the Responsible
Representative of the RRT to confirm and get approval to proceed. The Contractor shall make the effort to
coordinate and get approval to proceed prior to any visit to the Ankawa compound.

The work includes.

1. Telephone: The RRT will provide a telephone backboard at each location.

2. Horizontal cabling: Contractor will provide and install four CAT-6 UTP cable from the IDF box to each
room or location in raceway as home runs noted on attachment A without any splices.

3. Contractor will provide bix or 110 blocks on the backboard for cross connects with wiring coming into
the building.

4. The telephone wiring cross connects will be made by the government.

5. Contractor will provide and design all pathways to accommodate additional and diverse
telecommunications requirements from the backboard to each outlet.

6. Work area Cat 6 cables must be terminated on industry standard eight pin modular Cat 6, unkeyed, RJ-45
jacks pinned to ANSI/EIA 568A standard.

7. Contractor shall provide and terminate at each drop three RJ-45 jacks, and Cat 6 UTP cable: one for
telephone (blue), one for data (yellow) and one spare (green)
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8. The telephone cable will terminate on the 110 or bix block on the backboard.

9. Contactor shall label all cabling and receptacle boxes as set forth in EIA standard 606 and do end to end
testing (as noted in #6 above).

10. Data: The contractor will provide and install next to the backboard a standard black 19 inch wide (10-12
“U” tall) wall mounted telecom-munications rack (with exhaust fan and locking front door) to house a
rack mounted UPS, two 24/48 port patch panels and a Cisco switch.

11. The UPS, patch panels and Cisco switch will be GFE.

12. Contractor will provide and install fiber optic jumper cables between the FO distribution panel and the
switch as outlined in the building drawing.

13. Tests must ensure that the measure link loss for each strand does not exceed the “worst case” allowable
loss defined as the sum of the connector loss (based on the number of mated connector pairs at the
EIA/TIA-568-B maximum allowable loss of 0.75 dB per mater pair).

14. At completion of the project, contractor will ensure that all holes they made in the building are
patched and the area painted to match to original colors, excess materials are removed, and the work
area returned to its original state.

E. Closeout

1. At completion of work, the Contractor shall clean any impacted areas to a condition equal to original
condition.

2. All shipping materials and construction debris are to be disposed of in a legal manner outside of the
Compound.

3. Prior to Final Acceptance the Contractor shall submit to the Contracting Officer Representative marked
up drawings (As-Built) reflect the work as constructed. The drawings shall be digitally submitted on
a CD-ROM in both AutoCAD and PDF format.

SAFETY (FAR 52.236-13 Accident Prevention.)

1. The Contractor shall provide and maintain work environments and procedures which
will:
(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.

(b) Avoid interruptions of Government operations and delays in project completion dates.
(c) Control costs in the performance of this contract.

2. For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-
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(a) Provide appropriate safety barricades, signs, and signal lights

(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part
1910

(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

3. Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

4. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and
request immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

5. The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts

5.0 PROJECT SCHEDULE
Approximate dates of pre-award activities - reserved

Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO 5

Project Design Notes / Sketches 10

FAC Review 20

Procurement, Shipping 25

Fabrication 35

Construction Completion 50

Project Acceptance 60

Deliverables - See Section F.11

Commencement, Prosecution, and Completion of Work - See Section F.2

6.0 RESPONSIBILITIES AND PROJECT MANAGEMENT
1. COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.
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2. Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to elevator or utility services; and all other important information pertaining to
the Project

3. English Speaking Representative. The Contractor shall provide an English-speaking representative
on-site during all working hours with the authority to make all decisions on behalf of the Contractor
and subcontractors.

4. Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option. This
individual shall keep a detailed photographic and written history of the project and shall update the
Government weekly.

5. Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due to a
lack of security, will be the responsibility of the Contractor to correct.

6. Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated area
within the contract limits for operation of his construction equipment and office if warranted. If
directed by the Contracting Officer, the Contractor shall not receive additional compensation to
relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall be
disposed of in accordance with applicable host government laws and regulations. The site shall be
cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

7. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to all
workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from hazards.
At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the workers
arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber boots to
them or send them home. All construction workers and management personnel must wear hard hats
at all times on the construction sites. Contractor provided rubber boots and rubber gloves shall be
worn when working around concrete placement. Other PPE such as gloves, dust masks, air
respirators (sewage work) are also recommended. These items must be provided at the Contractor’s
expense. Workers may use discretion if they feel unsafe in using the equipment in a hostile
environment. Any worker at an elevated location above 4 meters, with the exception of a portable
ladder, must be provided and utilize a safety harness.
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ATTACHMENT #4

TASK ORDER #4

STATEMENT of WORK
For-S-040
(Residence)

General Construction SERVICES
For
RENOVATION (MAKE READY) OF COMPOUND
HOUSING TO MEET INTERNATIONAL BUILDING
AND SAFTEY CODES.

U.S. EMBASSY
Erbil, IRAQ

June 15, 2011
revision 1
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1.0 PROJECT DESCRIPTION

PROJECT SYNOPSIS

The project is described as “Renovation of Property Number: S-040 (Residence) at the RRT US
Regional Reconstruction Team, Erbil, Irag.

The Contractor should furnish all necessary materials, labor, transportation, equipments,
investigation and supervision, etc. Work will performed within in fixed-price contract.

BACKGROUND

At present the Residence S-040 does not meet US life safety, comfort nor security standards. The
Residence must be upgrade to address various things such as wiring, windows, plumbing, electrical,
mechanical and security concerns.

SOLUTION

Improve life safety conditions by replacing electrical internal panel, and installing Ground Fault
Circuit (GFI) for all areas as required. Install additional circuits as necessary. Upgrade office
condition by installing a small kitchenette, bathroom surfaces and fixtures. Upgrading the electrical
system by changing the internal panel with a molded panel; make sure all the power outlets and
equipments are grounded. Put all the wires and cables in conduit and using a water proof cover for all
outdoor power outlets. Paint the exterior and interior.

2.0 GENERAL CONDITIONS

1.

Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.

Specifications. The Work shall be governed by the US Regional Reconstruction Team Compound,
Erbil, Irag. International Codes, which includes the National Fire Prevention Association (NFPA),
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10.

11.

International Building Code, International Mechanical Code, International Plumbing Code, and
National Electric Code (NEC), also are applicable. Should there be a discrepancy between the RRT
Specifications and the applicable Building Code, the more stringent of the two shall govern.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with
the negotiated fixed-price, this Statement Of Work, the Project Schedule, International Building
Codes, and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with COR or the Facility Manager, the Work shall be
executed during normal Embassy work hours. Night, weekend or holiday work shall not be
permitted except as arranged in advance with Facilities Management and COR. Embassy holiday
schedule is available from Facilities Management or COR.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with embassy security policy by providing embassy
approved escorts. Contractor provided escorts shall be in quantity sufficient to comply with RSO
escort ratios for number of workers on the project. The contractor shall prepare requests to RSO for
vetting of employees to get escort badges. The Contractor or government may request for workers to
be badge for unescorted Embassy access by going through RSO vetting process.

Subcontractors.  Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of this
Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on RRT property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in this
SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by the
Contractor beyond this SOW without written direction from the Contracting Officer will be at the
Contractor’s own risk and at no cost to the RRT.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.

Submittals. The contractor is responsible to submit shop drawings prior to fabrication and release of
any materials for the Facility Manager and COR Review and approval. The Facility Manager
review, however, does not relieve of the contractor’s responsibility for the engineering work as to
provide a complete working system.

Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to any

excavation. Prior to disconnecting any existing utility services, the contractor is responsible to
provide 48-hour advance notice to the COR.
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12. Close-out. Prior to final acceptance, the contractor is to submit to the COR marked up drawings
(As-Built) reflecting the work as constructed? The drawings shall be digitally submitted on a CD-
ROM in both AutoCAD and PDF format.

13. Housekeeping. The contractor is responsible to clean up daily after working hours.

3.0 BID FORM

Construction Cost Breakdown: S-040-Residence, Erbil, Iraq

Building Number; S-040

No | Descriptions Unit Qty ;"mt Price grc')itc?elﬂs
1 Administration
Mobilization / Demobilization LS 1
B Subrr_littals — product data & shop LS 1
drawings
Administration Sub-Total
2 Construction Work
INTERIOR AND EXTERIOR
A INTERIOR AND EXTERIOR | LS 1
REMODELING
B Mechanical-Plumbing LS 1
C Electrical LS 1
D Voice and Data Cabling LS 1
E Close-out LS 1
Construction Sub-Total
3 DBA Insurance
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
A subcontractors to do the same.|LS 1
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
L. Contract
4 Basic Bid - Cost
. Contract
A Bid - Cost
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4.0 Statement of Work:
Renovation of Property Number: S-040 (Residence) “Make Ready” the contractor shall be providing all
materials, tools and equipments, labors, transportation, and supervision.

1. General Requirements

a.

Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion including significant milestones.

Within 10 days of Notice to Proceed “NTP”, the Contractor shall provide to the COR details of
the proposed installation utilizing written description or sketches or both.

The contractor is responsible to dispose of the construction debris outside of the RRT Compound.
Include, but not limited to soils, rock excavation, packing materials and scrap steel.

The contractor is responsible to properly layout and prepare for the renovation based on locations
provided by FAC.

When pursuing the work, the contractor is to take extra care as not to damage existing structure.
All construction work will be in conformance with the following Codes:

f1) International Building Code, 2003 Edition

2) International Plumbing Code, 2003 Edition

f3) International Mechanical Code, 2003 Edition

f4) International Fire Code, 2003 Edition

f5) National Electric Code, 2009 Edition

f6) National Fire Protection Association, NFPA 101 & NFPA 58

f7) ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

A. INTERIOR AND EXTERIOR INTERIOR AND EXTERIOR REMODELING

General Notes for the Building:

1. Clean and polish all floor tiles (interior and exterior) to original condition. Removing all
plaster and other materials. Level interior floors as needed.

2. Provide and install vertical blinds for all windows. Provide sample of similar Blinds for
approval. Currently there are no blinds on the windows.

3. Patch and Paint Interior walls. Color: Beige (flat).

4. Patch and Paint building Exterior walls. Color: Sand Brown (flat).

5. Patch and Paint Exterior Window grills where necessary. Color: White (semi-gloss).
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6. Patch and Paint all interior ceilings. Color: White (flat).
7. Patch and Paint perimeter wall. Color: Sand Brown (flat).

8. Provide and install new interior doors and frames to all rooms. Discard existing doors and
frames.

9. Reduce the height of perimeter wall along the street leaving 40 cm from ground level. Patch
top and street side of block wall for smooth surface and paint to match existing wall. Do not
reduce the wall on the side of the house of this end unit. Color: Sand Brown.

10. Reduce the height of the existing block wall between residences #40 and #41side to 107 cm
from ground level. Patch top and sides of block wall for smooth surface and paint to match
existing wall Sand Brown.

11. Remove and discard the metal frame and barbed wire on the wall beside the house.

12. Remove and discard entrance Gate.

13. Prior to painting and patching pressure wash exterior of building and the perimeter walls.

14. Repair and finish all interior and exterior walls prior to painting-filling cracks, removing
Nails, etc. from the walls.

15. Provide and install new drain pipes on outside walls.

16. All exterior and interior electrical and plumbing to be run in conduit that is esthetic to the
building.

17. Repair all broken concrete walkway.

18. Remove and discard all fans, wiring, and rebar on ceilings.

19. Remove and dispose all barbed wire on and around house and walls.

20. Provide and Install on the first floor bathroom, shower, sink, toilet and the following
bathroom fixtures: mirror above sink with the soap and tooth brush holder, towel bars (for
sink and shower), toilet paper holder, shower curtain rod with the shower curtain, shower

soap and shampoo holder/shelving, and handrail in the shower-as a safety item.

21. Provide and install on the first floor new Kitchen cabinets and sink similar to
existing Residence #6.

22. Provide and install in the Kitchen a 25cm exhaust fan with louvers in the wall and switch
located below the fan. Cut wall for installation.
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23. Provide and install in the first floor bathroom a 25cm exhaust fan with louvers in
the wall with switch located next to the light switch. Cut wall for installation.

24. Remove and discard all existing outdoor awning structures.
25. Remove and discard all debris in/on and around the building.
26. Inspect and replace outdoor manhole covers as needed.

27. Remove and discard sink and pipes at the bottom of the steps.
28. Block all HVAC outlet grills in all rooms.

29. Provide and install new PVC double pane low E windows with frames throughout house.
(DOS Green Initiative, Energy Conservation). Discard existing windows and frames.

30. Contractor must supply “cleared escorts” at all job sites.
First Floor:

Entrance Doors (4 each):

1. Provide and install metal doors and frames, Turkish type with window at each entrance
(4 each). Similar to other installed door/frame on site. Dispose of exiting metal/wood doors
and frames.

Living Room:

1. Remove and discard temporary wall to rear door. Patch and match existing wall.

Hallway:

1. Remove and discard two (2) doors and frames. (Do not replace these door/frames)
Patch and match existing wall.

2. Remove and discard temporary wall and door to dining room in hallway.

Kitchen (new):

1. Provide and install a new Kitchen with all new plumbing (drain, water pipes) and electrical.
(See drawing for details).

2. Remove wall paper and match existing walls.

3. Provide and install grout on tiles. Repair tiles as necessary.
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Bathroom:

1. Provide and install light fixtures with switch at doorway.

2. Install new Bathroom. (See drawing for details).

Second Floor:

Bathrooms:

1. One-half floor below 2™ floor: Provide and Install new shower and sink and the following
bathroom fixtures: mirror above sink with the soap and tooth brush holder, towel bars (for
sink and shower), toilet paper holder, shower curtain rod with the shower curtain, shower

soap and shampoo holder/shelving, and handrail in the shower-as a safety item.

2. Provide and install a 25cm exhaust fan with louvers with switch located at door entrance.
Eliminate window for fan.

3. One-half floor above 2™ floor: Provide and Install new toilet and sink and the following
bathroom fixtures: mirror above sink with the soap and tooth brush holder, towel bar for sink,
toilet paper holder.

4. Provide and install a 25cm exhaust fan with louvers with switch located at door entrance.
Eliminate window for fan.

Stairway from 2" floor to 3" floor:

1. Provide and install where necessary hardware to raise stairway handrail to 90 cm (36”) and
the landing handrail to 107 cm (42”).

Lower Balcony doors (off bedrooms):

1. Provide and install two (2) metal doors without windows and frames with Turkish type.
Similar to other installed door/frame on site. Remove and dispose of exiting doors and
frames.

2. Remove and discard the HVAC hood and cover opening in floor with metal cover for safety.

3. Remove and discard the satellite dish, wires and pipes.

Upper Balcony (top of stairs):

1. Provide and install a new water tank on the Upper Balcony. Remove and discard the water
tanks on the Roof.
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2. Provide and install pressure pump at water tank to provide pressure to house. Recommended
pressure 2.75 — 3.45 bars.

3. Repair broken balcony wall, patch all wall areas to match existing wall.
4. Remove and discard all non essential wires and poles.

5. Remove and discard the pieces of glass (security) on the top of the wall.

B. MECHANICAL WORK

1. Provide and install seven (7) new 24,000 Btu split system units with heat pump in seven (7)
Rooms (living, dining, kitchen, 3-bedrooms, top stairway landing). Do not run power cable
and tubing through windows. Penetrate wall for tubing and power cable. All condensers
(outdoor) units on the first floor to be installed on ground level and those on the second floor
on the roof or balcony. Provide Warranties.

2. Provide and install new domestic water pressure pump system at city connection. Pump shall
be 3/4 Hp and capable of providing appropriate water pressure to fill Roof Tank.
Provide/replace piping as needed. Provide warranty and service period for the installed
equipment.

3. Provide and install one new electric Hot Water Heater. Remove and discard existing HWH’s.

4. Provide and install P-traps on all drains except toilet.

5. Provide and install plumbing and electrical washer, dryer connections, water supply and drain
on each floor. Dryer vent pipe to be made of metal with no more than two (2) 90° turns, to
prevent clogging vent. Add mesh wire on the end of ventilation pipe, to prevent rodents going
into the vent. (See drawings for location).

6. Provide and install steel pipe for gas connection from source to flexible tubing between stove
and steel pipe on first and second floor kitchens.

7. Provide and install new hoses on all propane tanks with metal tubing or metal wrapped hoses
and install cut off valves both at the appliance and outside at the tank. (NFPA 10).

8. Install Washer and Dryer connections.

Page 99 of 166



U.S. Embassy Baghdad S-1Z100-11-R-0060

C. ELECTRICAL WORK

1. Upgrade the new service entrance 3 phase panel to 200amps; establish a ground from panel to two
ground rods (the ground rods must meet local codes) 3 meters long and spaced not less than 1.8M apart).
Connect 35mm sqg copper wires from each ground rod to main circuit breaker Panel. Impedance of
ground path for any electrodes may not exceed 25 ohms.

2. The service entrance panel to be rated, weather proof, 200Amps, 400Volts, 3-Phase)
with 200Amps main circuit breaker and 32 breaker positions (Single pole breakers).

3. Connect service from MOE grid to new service panel.

4. Provide and install all circuit breakers with a ground.

5. Ground fault circuit interrupters (GFCI’s) shall provide for all receptacles in wet locations to include
kitchenette and bathrooms. The GFI should trip at L0MAmps or less. Test all installed GFCI for their
accurate reaction.

6. Location of new circuit breaker panel to be determined by COR. All circuit breakers shall be labeled in
English and local language as to what provide panel board schedule and place on inside of panel door.

7. All circuits inside the house shall be in EMT conduit or similar.

8. All outdoor receptacles shall be GFCI and installed in weatherproof box with cover.

9. Provide and install weatherproof outdoor lights where existing lights are presently installed.
Remove and dispose of existing lighting fixtures. Ground floor entrance and the upper balcony switch to
be
installed on the interior of the door. The lower balcony switch to be installed on the exterior wall near the

two doors.

10. Remove and dispose all unused wires, cables and panels. Repair any damage caused by work performed.
Clean all work areas.

11. Provide and install new wiring throughout the building. The wiring to be THHN/THWN insulated,
600Volts rated equal to NEC #12. Remove and dispose of all replaced wiring.

12. Conduit runs shall contain no more than four quarter turns (90 degree bends) between pull
boxes (NEC).

13. Conduits and Protection: All wiring and cabling shall be installed in metal conduit
or raceway.
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14. Provide and install an electrical outlet along all Interior walls 3 meters apart in each room.
15. Provide and install AC outlet on exterior wall near the outdoor unit connection.

16. Provide and install new ceiling fans with Rheostat switches near light switch in living
room, bedrooms, and kitchen.

17. Provide and install new Fluorescent lighting fixtures with covers on each wall with switches
located at the entrances of all rooms. Remove and dispose of all existing lighting fixtures.

18. At the first and second landings between the first and second floors install a fluorescent light
with cover. Provide and install a 2-way switch at the first floor and the second floor of the
stairway.

19. At the first and second landings between the second and third floors install a fluorescent
light with cover. Provide and install a 2-way switch at the second floor and the third floor of
the stairway.

20. Provide and install one (1) outdoor weatherproof electrical receptacle on the wall at the
Ground floor main entrance and the lower and upper balconies.

21. Provide and install new electrical receptacle with disconnect switch at the upper balcony
water tank for the new water pressure pump.

22. Provide and install new receptacle with disconnect switch at the water heater location.

23. Provide and install internal sub panel/s with hard PVC type material. Discard existing panel.

D. Installation of VVoice and Data Cable Network

The vendor will provide a quotation for the installation of data and telephone cabling at the RRT compound
in Erbil in accordance with the following standards:

Definitions:
 Entrance Facilities: where the building interfaces with the outside world.

» Equipment Rooms: host equipment which serve users inside the building

» Backbone Cabling: connection between the entrance facilities, equipment rooms and telecommunications
rooms.

» Government Furnished Equipment (GFE): Materials and equipment provided by the U.S. Government
to be installed by the Contractor.
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« Structured cabling: design and installation is governed by a set of standards that specify wiring data
centers and offices, for data or voice communications using category 6 cables (CAT6E) and modular
sockets. These standards define how to configure and install the cabling in a star formation such that all
outlets terminate at a central wall-mounted patch panel from where it can be determined exactly how these
connections will be used. Each outlet can be 'patched’ into a data network switch (ordinarily wall mounted
alongside) or patched into a 'telecoms patch panel’ which forms the bridge into a private branch exchange
(PBX) telephone system thus making the connection a voice port.

« Telephone/data: outlet boxes shall be single gang, vertically mounted electrical boxes. Outlet boxes shall
be flush-mounted whenever possible. Outlet box faceplates and telephone / data jacks shall be supplied and
installed by the Cabling Contractor. The Contractor will provide as built drawing(s) showing location and
deviation from standard vertical, flush mount.

Codes And Standards:

j) CAN/CSA-T529 (EIA/TIA568-A) - Electrical Installations
k) CAN/CSA-T528 (EIA/TIA 606) - Wiring Systems Administration

I) CAN/CSA-T527 (EIA/TIA 607) - Telecommunications
Pathways and Spaces

d) CAN/CSA-T527 (EIA/TIA 607) - Commercial Building Grounding /Bonding /Requirement Standards
e) EIA/TIA, IEEE, FCC Standards - Data System Performance Standards
f) IEEE Standard 1100 - Powering and Grounding Sensitive Electronic Equipment

The Guidelines are:

1. Supply and installation of all communication cables and associated termination components in
accordance with the standards mentioned above. There are no differences in the cabling or connectors
between data and telephone as standard used will be UTP CAT6E Plenum cable and RJ45 connector for
CATG6E.

2. Ensure that internal cabling is kept clear of all power equipment and lighting fixtures as follows:
- installation guidelines;
- transformers up to 5 KVA 1m;
- power lines (120v systems) 300mm;
- fluorescent lighting 300mm;
- power lines (600v systems) 1meter;
- electrical motors -1 meter
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3. Leave the main distribution frame copper ready to be terminated.
4. ldentify all cables with numbered markers at both ends to as built drawings for record purposes.

5. Contractor will test for continuity, pair placement, pair reversal and incorrectly terminated cables, which
will be verified and accepted by the Government.

6. Contractor will test and provide results for each pair according to:

- Wire map;

- Length;

- Propagation delay and skew;

- NEXT and FEXT;

- NEXT @ Remote;

- Attenuation;

- Resistance impedance;

- Power sum and return lost testing for all pairs

7. Test all cabling to be in accordance with EIA/TIA 568A-TSB-67. Provide full test output in electronic
(test-file) format using the latest version of application software (MS WORD, MS EXCEL, Adobe
Acrobat, etc.) Also, provide test summary sheets on paper.

8. Complete layout documentation of all wire closets and the cross connect frame shall be provided to
the design engineer upon substantial completion of the project.

Warranty:

The Installation Contractor shall support the above system for a period of two years from the date of
acceptance by American Embassy Baghdad/RRT Erbil. The response time to troubleshoot and begin repairs
of reported failures will be four (4) hours. If the failure is a result of installation and/or performance of
structured cabling, the failure will be repaired within 24 hours from the time of the report. If the failure is
not installation and/or performance of structured cabling, the Contractor shall contact the Responsible
Representative of the RRT to confirm and get approval to proceed. The Contractor shall make the effort to
coordinate and get approval to proceed prior to any visit to the Ankawa compound.

The work includes.

1. Telephone: The RRT will provide a telephone backboard at each location.

2. Horizontal cabling: Contractor will provide and install four CAT-6 UTP cable from the IDF box to each
room or location in raceway as home runs noted on attachment A without any splices.

3. Contractor will provide bix or 110 blocks on the backboard for cross connects with wiring coming into
the building.
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The telephone wiring cross connects will be made by the government.

Contractor will provide and design all pathways to accommodate additional and diverse
telecommunications requirements from the backboard to each outlet.

Work area Cat 6 cables must be terminated on industry standard eight pin modular Cat 6, unkeyed, RJ-45
jacks pinned to ANSI/EIA 568A standard.

. Contractor shall provide and terminate at each drop three RJ-45 jacks, and Cat 6 UTP cable: one for

telephone (blue), one for data (yellow) and one spare (green)

The telephone cable will terminate on the 110 or bix block on the backboard.

. Contactor shall label all cabling and receptacle boxes as set forth in EIA standard 606 and do end to end

testing (as noted in #6 above).

10. Data: The contractor will provide and install next to the backboard a standard black 19 inch wide (10-12

11.

12.

13.

14.

E.

1.

“U” tall) wall mounted telecom-munications rack (with exhaust fan and locking front door) to house a
rack mounted UPS, two 24/48 port patch panels and a Cisco switch.

The UPS, patch panels and Cisco switch will be GFE.

Contractor will provide and install fiber optic jumper cables between the FO distribution panel and the
switch as outlined in the building drawing.

Tests must ensure that the measure link loss for each strand does not exceed the “worst case” allowable
loss defined as the sum of the connector loss (based on the number of mated connector pairs at the
EIA/TIA-568-B maximum allowable loss of 0.75 dB per mater pair).

At completion of the project, contractor will ensure that all holes they made in the building are
patched and the area painted to match to original colors, excess materials are removed, and the work
area returned to its original state.

Closeout

At completion of work, the Contractor shall clean any impacted areas to a condition equal to original
condition.

. All shipping materials and construction debris are to be disposed of in a legal manner outside of the

Compound.
Prior to Final Acceptance the Contractor shall submit to the Contracting Officer Representative marked

up drawings (As-Built) reflect the work as constructed. The drawings shall be digitally submitted on a
CD-ROM in both AutoCAD and PDF format.
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SAFETY (FAR 52.236-13 Accident Prevention.)

1. The Contractor shall provide and maintain work environments and procedures which

will:

(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.

(b) Avoid interruptions of Government operations and delays in project completion dates.

(c) Control costs in the performance of this contract.

2. For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-
(@) Provide appropriate safety barricades, signs, and signal lights
(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part
1910
(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

3. Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

4. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and
request immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

5. The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts

5.0 PROJECT SCHEDULE
Approximate dates of pre-award activities - Reserved

Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO 5

Project Design Notes / Sketches 10

FAC Review 20

Procurement, Shipping 25

Fabrication 35
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Construction Completion 50
Project Acceptance 60

Deliverables - See Section F.11

Commencement, Prosecution, and Completion of Work - See Section F.2

6.0 RESPONSIBILITIES AND PROJECT MANAGEMENT
1. COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.

2. Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to elevator or utility services; and all other important information pertaining to
the Project

3. English Speaking Representative. The Contractor shall provide an English-speaking representative
on-site during all working hours with the authority to make all decisions on behalf of the Contractor
and subcontractors.

4. Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option. This
individual shall keep a detailed photographic and written history of the project and shall update the
Government weekly.

5. Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due to a
lack of security, will be the responsibility of the Contractor to correct.

6. Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated area
within the contract limits for operation of his construction equipment and office if warranted. If
directed by the Contracting Officer, the Contractor shall not receive additional compensation to
relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall be
disposed of in accordance with applicable host government laws and regulations. The site shall be
cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

7. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to all
workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from hazards.
At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the workers
arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber boots to
them or send them home. All construction workers and management personnel must wear hard hats
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at all times on the construction sites. Contractor provided rubber boots and rubber gloves shall be
worn when working around concrete placement. Other PPE such as gloves, dust masks, air
respirators (sewage work) are also recommended. These items must be provided at the Contractor’s
expense. Workers may use discretion if they feel unsafe in using the equipment in a hostile
environment. Any worker at an elevated location above 4 meters, with the exception of a portable
ladder, must be provided and utilize a safety harness.
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ATTACHMENT #4

TASK ORDER #5

STATEMENT of WORK
For-S-041
(Residence)

General Construction SERVICES
For
RENOVATION (MAKE READY) OF COMPOUND
HOUSING TO MEET INTERNATIONAL BUILDING
AND SAFTEY CODES.

U.S. EMBASSY
Erbil, IRAQ

June 19, 2011
Revision 1
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1.0 PROJECT DESCRIPTION

PROJECT SYNOPSIS

The project is described as “Renovation of Property Number: S-041 (Residence) at the RRT US
Regional Reconstruction Team, Erbil, Irag.

The Contractor should furnish all necessary materials, labor, transportation, equipments,
investigation and supervision, etc. Work will performed within in fixed-price contract.

BACKGROUND

At present the Residence S-041 does not meet US life safety, comfort nor security standards. The
Residence must be upgrade to address various things such as wiring, windows, plumbing, electrical,
mechanical and security concerns.

SOLUTION

Improve life safety conditions by replacing electrical internal panel, and installing Ground Fault
Circuit (GFI) for all areas as required. Install additional circuits as necessary. Upgrade office
condition by installing a small kitchenette, bathroom surfaces and fixtures. Upgrading the electrical
system by changing the internal panel with a molded panel; make sure all the power outlets and
equipments are grounded. Put all the wires and cables in conduit and using a water proof cover for all
outdoor power outlets. Paint the exterior and interior.

2.0 GENERAL CONDITIONS

1. Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.
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10.

Specifications. The Work shall be governed by the US Regional Reconstruction Team Compound,
Erbil, Irag. International Codes, which includes the National Fire Prevention Association (NFPA),
International Building Code, International Mechanical Code, International Plumbing Code, and
National Electric Code (NEC), also are applicable. Should there be a discrepancy between the RRT
Specifications and the applicable Building Code, the more stringent of the two shall govern.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with
the negotiated fixed-price, this Statement Of Work, the Project Schedule, International Building
Codes, and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with COR or the Facility Manager, the Work shall be
executed during normal Embassy work hours. Night, weekend or holiday work shall not be
permitted except as arranged in advance with Facilities Management and COR. Embassy holiday
schedule is available from Facilities Management or COR.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with embassy security policy by providing embassy
approved escorts. Contractor provided escorts shall be in quantity sufficient to comply with RSO
escort ratios for number of workers on the project. The contractor shall prepare requests to RSO for
vetting of employees to get escort badges. The Contractor or government may request for workers to
be badge for unescorted Embassy access by going through RSO vetting process.

Subcontractors.  Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of this
Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on RRT property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in this
SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by the
Contractor beyond this SOW without written direction from the Contracting Officer will be at the
Contractor’s own risk and at no cost to the RRT.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.

Submittals. The contractor is responsible to submit shop drawings prior to fabrication and release of
any materials for the Facility Manager and COR Review and approval. The Facility Manager
review, however, does not relieve of the contractor’s responsibility for the engineering work as to
provide a complete working system.
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11. Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to any
excavation. Prior to disconnecting any existing utility services, the contractor is responsible to
provide 48-hour advance notice to the COR.

12. Close-out. Prior to final acceptance, the contractor is to submit to the COR marked up drawings
(As-Built) reflecting the work as constructed? The drawings shall be digitally submitted on a CD-
ROM in both AutoCAD and PDF format.

13. Housekeeping. The contractor is responsible to clean up daily after working hours.
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3.0 BID FORM

Construction Cost Breakdown: S-041-Residence, Erbil, Iraq

Building Number; S-041

No | Descriptions Unit Qty ;Jmt Price -IID_?;[;I$
1 Administration
Mobilization / Demobilization LS 1
B Submittals — product data & shop LS 1
drawings
Administration Sub-Total
2 Construction Work
INTERIOR AND EXTERIOR
A INTERIOR AND EXTERIOR | LS 1
REMODELING
B Mechanical-Plumbing LS 1
C Electrical LS 1
D Voice and Data Cabling LS 1
E Close-out LS 1
Construction Sub-Total
3 DBA Insurance
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
A subcontractors to do the same.|LS 1
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
. Contract
4 Basic Bid - Cost
. Contract
A Bid - Cost
4.0 Statement of Work:

Renovation of Property Number: S-041 (Residence) “Make Ready” the

materials, tools and equipments, labors, transportation, and supervision.

contractor shall be providing all
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2. General Requirements

A

a.

Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion including significant milestones.

Within 10 days of Notice to Proceed “NTP”, the Contractor shall provide to the COR details of
the proposed installation utilizing written description or sketches or both.

The contractor is responsible to dispose of the construction debris outside of the RRT Compound.
Include, but not limited to soils, rock excavation, packing materials and scrap steel.

The contractor is responsible to properly layout and prepare for the renovation based on locations
provided by FAC.

When pursuing the work, the contractor is to take extra care as not to damage existing structure.
All construction work will be in conformance with the following Codes:

f1) International Building Code, 2003 Edition

2) International Plumbing Code, 2003 Edition

f3) International Mechanical Code, 2003 Edition

f4) International Fire Code, 2003 Edition

f5) National Electric Code, 2009 Edition

f6) National Fire Protection Association, NFPA 101 & NFPA 58

f7) ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

INTERIOR AND EXTERIOR INTERIOR AND EXTERIOR REMODELING

General Notes for the Building:

1.

Clean and polish all floor tiles (interior and exterior) to original condition. Removing all
plaster and other materials. Level interior floors as needed.

Provide and install vertical blinds for all windows. Provide sample of similar Blinds for
approval. Currently there are no blinds on the windows.

Patch and Paint Interior walls. Color: Beige (flat).

Patch and Paint building Exterior walls. Color: Sand Brown (flat).

Patch and Paint Exterior Window grills. Color: White (semi-gloss).

Patch and Paint all interior ceilings. Color: White (flat).

Patch and Paint perimeter wall. Color: Sand Brown (flat).
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8. Remove/reinstall, Patch/sand, Paint, (install new hardware -handles, hinges, etc.) all interior
doors. Color: Light Brown (flat). If necessary replace interior doors.

9. Reduce the height of perimeter wall along the street leaving 40 cm from ground level. Patch
top and street side of block wall for smooth surface and paint to match existing wal.
Color: Sand Brown.

10. Remove and discard entrance Gate.

11. Prior to painting and patching pressure wash exterior of building and the perimeter walls.

12. Repair and finish all interior and exterior walls prior to painting-filling cracks, removing
Nails, etc. from the walls.

13. Provide and install new drain pipes on outside walls.

14. All exterior and interior electrical and plumbing to be run in conduit that is esthetic to the
building.

15. Repair all broken concrete walkway.

16. Remove and discard all fans, wiring, and rebar on ceilings.

17. Remove and dispose of the barbed wire on and around walls.

18. Provide and install hand rails on the landings at 107cm (42 inches) from the floor and 90 cm

(36 inches) from stairs to top of hand rail.

19. Provide and Install in first and second floor bathrooms the following bathroom fixtures:
mirror above sink with the soap and tooth brush holder, towel bars (for sink and shower),
toilet paper holder, shower curtain rod with the shower curtain, shower soap and shampoo
holder/shelving, and handrail in the shower-as a safety item.

20. Provide and install on the first and second floors new Kitchen cabinets and sink similar to
existing Residence #6.

21. Provide and install in the first and second floor Kitchens a 25¢cm exhaust fan with louvers in
the wall and switch located below the fan. Cut wall for installation.

22. Provide and install in the first and second floor bathrooms a 25cm exhaust fan with louvers in
the wall and switch located next to the light switch. Cut wall for installation.

23. Remove and discard all existing outdoor awning structures.

24. Second floor landing: Provide and install wall (Gypsum board and metal frame) floor to
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ceiling with door and frame to provide separate entrance to second floor. (See drawing).
25. Remove and discard all debris in/on and around the building.

26. Provide and install a dropped ceiling on the first floor directly under the new second floor
Kitchen to provide room for the installation of P-traps and drains.

27. Inspect and replace outdoor manhole covers as needed.

28. Provide and install new PVC double pane low E windows with frames throughout house.
(DOS Green Initiative, Energy Conservation). Discard existing windows and frames.

29. Remove and discard the existing shed. Clean area.

30. Contractor must supply “cleared escorts™ at all job sites.
31. Install stairway to second floor balcony.

Eirst Floor:

Entrance Door:

1. Provide and install metal front door and frame, Turkish type with window. Similar to other
installed door/frame on site. Dispose of exiting metal/wood door and frame.

Kitchen (new):

1. Provide and install a new Kitchen with all new plumbing (drain, water pipes) and electrical.
(See drawing for details)

Bathroom:

1. Provide and install light fixtures with switch at doorway.
2. Install new Bathroom. (See drawing for details).
Second Floor:

Kitchen (new):

1. Provide and install a new Kitchen with all new plumbing (drain, water pipes) and electrical.
(See drawing for details)

2. Remove and discard the glass enclosure around the new kitchen.
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Living Room:

1. Repair/replace ceiling tiles.
Bathroom:

1. Provide and install a newly remolded Bathroom with all new plumbing (drain, water pipes)
and electrical. (See drawing for details)

Balcony (off bedroom/living room):

1. Provide and install two (2) metal doors and frames with Turkish type. Window type off
living room and non-window off bedroom. Similar to other installed door/frame on site.
Contractor to dispose of exiting doors and frames.

Balcony (off bathroom):

1. Provide and install metal door and frame, Turkish type non-window type as above.
Dispose of existing door and frame and glass above. Patch and match existing wall.

2. Repair broken balcony wall, patch all wall areas to match existing wall.

3. Provide and install a new water tank on the Balcony. Remove and discard the water
tanks on the Roof.

4. Provide and install pressure pump at water tank to provide pressure to house. Recommended
pressure 2.75 — 3.45 bars.

B. MECHANICAL WORK

1. Provide and install seven (7) new 24,000 Btu split system units with heat pump in seven (7)
rooms. Do not run power cable and tubing through windows. Penetrate wall for tubing and
power cable. All condensers (outdoor) units on the first floor to be installed on ground level
and those on the second floor on the roof or balcony. Provide Warranties. Return any
existing units to Facilities Maintenance.

2. Provide and install new domestic water pressure pump system at city connection. Pump shall
be 3/4 Hp and capable of providing appropriate water pressure to fill Roof Tank.
Provide/replace piping as needed. Provide warranty and service period for the installed
equipment.

3. Provide and install two new electric Hot Water Heater. Remove and discard existing HWH’s.
4. Provide and install P-traps on all drains except toilet.

5. Provide and install plumbing and electrical washer, dryer connections, water supply and drain

Page 116 of 166



U.S. Embassy Baghdad S-1Z100-11-R-0060

on each floor. Dryer vent pipe to be made of metal with no more than two (2) 90° turns, to
prevent clogging vent. Add mesh wire on the end of ventilation pipe, to prevent rodents going
into the vent. (See drawings for location).

6. Provide and install steel pipe for gas connection from source to flexible tubing between stove
and steel pipe on first and second floor kitchens.

7. Provide and install new hoses on all propane tanks with metal tubing or metal wrapped hoses
and install cut off valves both at the appliance and outside at the tank. (NFPA 10).

8. Add Washer and Dryer connections.

C. ELECTRICAL WORK

1. Upgrade the new service entrance 3 phase panel to 200amps; establish a ground from panel to two
ground rods (the ground rods must meet local codes) 3 meters long and spaced not less than 1.8M apart).
Connect 35mm sq copper wires from each ground rod to main circuit breaker Panel. Impedance of
ground path for any electrodes may not exceed 25 ohms.

2. The service entrance panel to be rated, weather proof, 200Amps, 400Volts, 3-Phase)
with 200Amps main circuit breaker and 32 breaker positions (Single pole breakers).

3. Connect service from MOE grid to new service panel.

4. Provide and install all circuit breakers with a ground.

5. Ground fault circuit interrupters (GFCI’s) shall provide for all receptacles in wet locations to include
kitchenette and bathrooms. The GFI should trip at L0MAmps or less. Test all installed GFCI for their
accurate reaction.

6. Location of new circuit breaker panel to be determined by COR. All circuit breakers shall be labeled in
English and local language as to what provide panel board schedule and place on inside of panel door.

~

. All circuits inside the house shall be in EMT conduit or similar.

8. All outdoor receptacles shall be GFCI and installed in weatherproof box with cover.

9. Provide and install weatherproof outdoor lights where existing lights are presently installed.
Remove and dispose of existing lighting fixtures. (Ground floor entrance and two balconies)

switches to be installed on the interior of the door.

10. Remove and dispose all unused wires, cables and panels. Repair any damage caused by work performed.
Clean all work areas.
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11.

12

13

14

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

D.

Provide and install new wiring throughout the building. The wiring to be THHN/THWN insulated,
600Volts rated equal to NEC #12. Remove and dispose of all replaced wiring.

Conduit runs shall contain no more than four quarter turns (90 degree bends) between pull
boxes (NEC).

Conduits and Protection: All wiring and cabling shall be installed in metal conduit
or raceway.

Provide and install an electrical outlet along all Interior walls 3 meters apart in each room.
Provide and install AC outlet on exterior wall on the top of the outdoor unit.

Provide and install new ceiling fans with Rheostat switches near light switch in all living
rooms, bedrooms, and kitchens.

Provide and install new Fluorescent lighting fixtures with covers on each wall with switches
located at the entrances of all rooms. Remove and dispose of all existing lighting fixtures.

At the first landing between the two stairways and at the top landing provide and install
fluorescent lights with cover. Provide and install a 2-way switch at the bottom floor and the
top floor of the stairway.

Provide and install one (1) outdoor weatherproof electrical receptacle on the wall at the
Ground floor main entrance and the two second floor balconies. (The receptacle should be
supplied power through the wall of the room they are attached to.)

Provide and install outdoor lights at the entrance and the two second floor balconies with
switches on interior side of door way.

Provide and install new electrical receptacle on balcony for new water tank pressure pump.
Provide and install receptacle at city connection for water pump with switch.

Provide and install new receptacles at the two hot water heater locations with disconnect
switch.

Provide and install internal sub panel/s with hard PVVC type material. Discard existing panel.

Installation of VVoice and Data Cable Network

The vendor will provide a quotation for the installation of data and telephone cabling at the RRT compound
in Erbil in accordance with the following standards:
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Definitions:
 Entrance Facilities: where the building interfaces with the outside world.

* Equipment Rooms: host equipment which serve users inside the building

» Backbone Cabling: connection between the entrance facilities, equipment rooms and telecommunications
rooms.

» Government Furnished Equipment (GFE): Materials and equipment provided by the U.S. Government
to be installed by the Contractor.

« Structured cabling: design and installation is governed by a set of standards that specify wiring data
centers and offices, for data or voice communications using category 6 cables (CAT6E) and modular
sockets. These standards define how to configure and install the cabling in a star formation such that all
outlets terminate at a central wall-mounted patch panel from where it can be determined exactly how these
connections will be used. Each outlet can be 'patched' into a data network switch (ordinarily wall mounted
alongside) or patched into a 'telecoms patch panel’ which forms the bridge into a private branch exchange
(PBX) telephone system thus making the connection a voice port.

* Telephone/data: outlet boxes shall be single gang, vertically mounted electrical boxes. Outlet boxes shall
be flush-mounted whenever possible. Outlet box faceplates and telephone / data jacks shall be supplied and
installed by the Cabling Contractor. The Contractor will provide as built drawing(s) showing location and
deviation from standard vertical, flush mount.

Codes And Standards:

m) CAN/CSA-T529 (EIA/TIA568-A) - Electrical Installations
n) CAN/CSA-T528 (EIA/TIA 606) - Wiring Systems Administration

0) CAN/CSA-T527 (EIA/TIA 607) - Telecommunications
Pathways and Spaces

d) CAN/CSA-T527 (EIA/TIA 607) - Commercial Building Grounding /Bonding /Requirement Standards
e) EIA/TIA, IEEE, FCC Standards - Data System Performance Standards
f) IEEE Standard 1100 - Powering and Grounding Sensitive Electronic Equipment

The Guidelines are:

1. Supply and installation of all communication cables and associated termination components in
accordance with the standards mentioned above. There are no differences in the cabling or connectors
between data and telephone as standard used will be UTP CAT6E Plenum cable and RJ45 connector for
CATGE.
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2. Ensure that internal cabling is kept clear of all power equipment and lighting fixtures as follows:
- installation guidelines;
- transformers up to 5 KVA 1m;
- power lines (120v systems) 300mm;
- fluorescent lighting 300mm;
- power lines (600v systems) 1meter;
- electrical motors -1 meter

3. Leave the main distribution frame copper ready to be terminated.
4. ldentify all cables with numbered markers at both ends to as built drawings for record purposes.

5. Contractor will test for continuity, pair placement, pair reversal and incorrectly terminated cables, which
will be verified and accepted by the Government.

6. Contractor will test and provide results for each pair according to:

- Wire map;

- Length;

- Propagation delay and skew;

- NEXT and FEXT,;

- NEXT @ Remote;

- Attenuation;

- Resistance impedance;

- Power sum and return lost testing for all pairs

7. Test all cabling to be in accordance with EIA/TIA 568A-TSB-67. Provide full test output in electronic
(test-file) format using the latest version of application software (MS WORD, MS EXCEL, Adobe
Acrobat, etc.) Also, provide test summary sheets on paper.

8. Complete layout documentation of all wire closets and the cross connect frame shall be provided to
the design engineer upon substantial completion of the project.

Warranty:

The Installation Contractor shall support the above system for a period of two years from the date of
acceptance by American Embassy Baghdad/RRT Erbil. The response time to troubleshoot and begin repairs
of reported failures will be four (4) hours. If the failure is a result of installation and/or performance of
structured cabling, the failure will be repaired within 24 hours from the time of the report. If the failure is
not installation and/or performance of structured cabling, the Contractor shall contact the Responsible
Representative of the RRT to confirm and get approval to proceed. The Contractor shall make the effort to
coordinate and get approval to proceed prior to any visit to the Ankawa compound.
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The work includes.

1.

2.

10.

11.

12.

13.

14.

Telephone: The RRT will provide a telephone backboard at each location.

Horizontal cabling: Contractor will provide and install four CAT-6 UTP cable from the IDF box to each
room or location in raceway as home runs noted on attachment A without any splices.

Contractor will provide bix or 110 blocks on the backboard for cross connects with wiring coming into
the building.

. The telephone wiring cross connects will be made by the government.

Contractor will provide and design all pathways to accommodate additional and diverse
telecommunications requirements from the backboard to each outlet.

Work area Cat 6 cables must be terminated on industry standard eight pin modular Cat 6, unkeyed, RJ-45
jacks pinned to ANSI/EIA 568A standard.

. Contractor shall provide and terminate at each drop three RJ-45 jacks, and Cat 6 UTP cable: one for

telephone (blue), one for data (yellow) and one spare (green)

The telephone cable will terminate on the 110 or bix block on the backboard.

. Contactor shall label all cabling and receptacle boxes as set forth in EIA standard 606 and do end to end

testing (as noted in #6 above).

Data: The contractor will provide and install next to the backboard a standard black 19 inch wide (10-12
“U” tall) wall mounted telecom-munications rack (with exhaust fan and locking front door) to house a
rack mounted UPS, two 24/48 port patch panels and a Cisco switch.

The UPS, patch panels and Cisco switch will be GFE.

Contractor will provide and install fiber optic jumper cables between the FO distribution panel and the
switch as outlined in the building drawing.

Tests must ensure that the measure link loss for each strand does not exceed the “worst case” allowable
loss defined as the sum of the connector loss (based on the number of mated connector pairs at the
EIA/TIA-568-B maximum allowable loss of 0.75 dB per mater pair).

At completion of the project, contractor will ensure that all holes they made in the building are
patched and the area painted to match to original colors, excess materials are removed, and the work
area returned to its original state.
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E. Closeout

1.

At completion of work, the Contractor shall clean any impacted areas to a condition equal to original
condition.

All shipping materials and construction debris are to be disposed of in a legal manner outside of the
Compound.

Prior to Final Acceptance the Contractor shall submit to the Contracting Officer Representative marked
up drawings (As-Built) reflect the work as constructed. The drawings shall be digitally submitted on a
CD-ROM in both AutoCAD and PDF format.

SAFETY (FAR 52.236-13 Accident Prevention.)

1. The Contractor shall provide and maintain work environments and procedures which

will:

(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.

(b) Avoid interruptions of Government operations and delays in project completion dates.

(c) Control costs in the performance of this contract.

For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-

(@) Provide appropriate safety barricades, signs, and signal lights

(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part
1910

(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and
request immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts
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5.0 PROJECT SCHEDULE

Approximate dates of pre-award activities - Reserved

Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO 5

Project Design Notes / Sketches 10

FAC Review 20

Procurement, Shipping 25

Fabrication 35

Construction Completion 50

Project Acceptance 60

Deliverables - See Section F.11

Commencement, Prosecution, and Completion of Work - See Section F.2

6.0 RESPONSIBILITIES AND PROJECT MANAGEMENT

1.

COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.

Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to elevator or utility services; and all other important information pertaining to
the Project

English Speaking Representative. The Contractor shall provide an English-speaking representative
on-site during all working hours with the authority to make all decisions on behalf of the Contractor
and subcontractors.

Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option. This
individual shall keep a detailed photographic and written history of the project and shall update the
Government weekly.

Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due to a
lack of security, will be the responsibility of the Contractor to correct.

Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated area

within the contract limits for operation of his construction equipment and office if warranted. If
directed by the Contracting Officer, the Contractor shall not receive additional compensation to
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relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall be
disposed of in accordance with applicable host government laws and regulations. The site shall be
cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

7. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to all
workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from hazards.
At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the workers
arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber boots to
them or send them home. All construction workers and management personnel must wear hard hats
at all times on the construction sites. Contractor provided rubber boots and rubber gloves shall be
worn when working around concrete placement. Other PPE such as gloves, dust masks, air
respirators (sewage work) are also recommended. These items must be provided at the Contractor’s
expense. Workers may use discretion if they feel unsafe in using the equipment in a hostile
environment. Any worker at an elevated location above 4 meters, with the exception of a portable
ladder, must be provided and utilize a safety harness.
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ATTACHMENT # 4

TASK # 6

STATEMENT of WORK

PROPERTY NO. SO44 AND NO. S042
RENOVATION (MAKE READY) OF COMPOUND

HOUSING TO MEET THE NATIONAL ELECTRIC
AND SAFTY CODE.

U.S. EMBASSY
Erbil, IRAQ

April 18 2011
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TABLE OF CONTENTS
1. Project Description
2. General Conditions
3. Bid Form

4. Statement Of Work

5. Project Schedule

6. Deliverables

7. Responsibilities & Project Management

8. Attachments:

PROJECT DESCRIPTION

PROJECT SYNOPSIS

The project is described as “Renovation of Property No. S042 and No. S044” at US Regional
Reconstruction Team, Erbil, Irag.

The Contractor should furnish all necessary materials, labor, transportation, equipments,
investigation and supervision, etc. Work will performed within in fixed-price contract.

BACKGROUND

At present the residence does not meet US life safety and comfort standard. Residence must be
upgrade to address various things such as wiring, windows, plumbing, electrical, mechanical and
structure concerns.

SOLUTION

Improve life safety conditions by replacing electrical internal panel, and installing Ground Fault
Circuit (GFI) for all areas as required. Install additional circuits as necessary. Upgrade living
condition by replacing kitchen accessories, bathroom surfaces, fixture and other cosmetic features
such as upgrading the electrical system by changing the internal panel and put a plastic one, make
sure all the power outlets and equipments are ground it. Put all the wires and cables in conduit and
using a water proof cover for all outdoor power outlets and the one at the kitchen and bathrooms.
Re-paint the house, installing a solid door instead of the current door.

Checking the water pipes and replace the one is leaking.
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10.

GENERAL CONDITIONS

Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.

Specifications. The Work shall be governed by the US Regional Reconstruction Team Compound,
Erbil, Irag. International Codes, which includes the International Building Code, International
Mechanical Code, International Plumbing Code, and National Electric Code, also are applicable.
Should there be a discrepancy between the RRT Specifications and the applicable Building Code, the
more stringent of the two shall govern.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with
the negotiated fixed-price, this Statement Of Work, the Project Schedule, International Building
Codes, and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with Facilities Management, the Work shall be executed
during normal Embassy work hours. Night, weekend or holiday work shall not be permitted except
as arranged in advance with Facilities Management. Embassy holiday schedule is available from
Facilities Management.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with embassy security policy by providing embassy
approved escorts. Contractor provided escorts shall be in quantity sufficient to comply with RSO
escort ratios for number of workers on the project. The contractor shall prepare requests to RSO for
vetting of employees to get escort badges. The Contractor or government may request for workers to
be badged for unescorted Embassy access by going through RSO vetting process.

Subcontractors.  Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of this
Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on RRT property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in this
SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by the
Contractor beyond this SOW without written direction from the Contracting Officer will be at the
Contractor’s own risk and at no cost to the RRT.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.

Submittals. The contractor is responsible to submit shop drawings prior to fabrication and release of
any materials for the Facility Manager Review and approval. The Facility Manager review, however,
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does not relieve of the contractor’s responsibility for the engineering work as to provide a complete
working system.

11. Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to any
excavation. Prior to disconnecting any existing utility services, the contractor is responsible to
provide 48-hour advance notice to the COR.

12. Close-out. Prior to final acceptance, the contractor is to submit to the Facility Manager marked up
drawings (As-Built) reflecting the work as constructed? The drawings shall be digitally submitted on
a CD-ROM in both AutoCAD and PDF format.

13. Housekeeping. The contractor is responsible to clean up daily after working hours.
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BID FORM
Construction Cost Breakdown Properties S-042 & S-044 — electrical, Erbil, Iraqg
No | Descriptions Unit Qty ;Jmt Price -IID_?;[;I$
1 Administration
Mobilization / Demobilization LS 1
B Submlttals — product data & shop LS 1
drawings
Administration Sub-Total
2 Construction Work
A Electrical LS 1
B LS 1
C LS 1
D LS 1
E Close-out LS 1
Construction Sub-Total
3 DBA Insurance
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
A subcontractors to do the same. |LS 1
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
.. Contract
4 Basic Bid - Cost
} Contract
A Bid - Cost
STATEMENT OF WORK:

Renovation of Property No. S042 and No. S044 “Make Ready” the contractor shall be providing all
materials, tools and equipments, labors, transportation, and supervision.

3. General Requirements

a. Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion.
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b. Within 10 days of Notice to Proceed “NTP”, the Contractor shall provide to the COR details of
the proposed installation utilizing written description or sketches or both.

c. The contractor is responsible to dispose of the construction debris outside of the RRT Compound.
Include, but not limited to soils, rock excavation, packing materials and scrap steel.

d. The contractor is responsible to properly layout and prepare for the renovation based on locations
provided by FAC.

e.  When pursuing the work, the contractor is to take extra care as not to damage existing structure.
f.  All construction work will be in conformance with the following Codes:

f1)  International Building Code, 2003 Edition

f2)  International Plumbing Code, 2003 Edition

f3)  International Mechanical Code, 2003 Edition

f4)  International Fire Code, 2003 Edition

f5)  National Electric Code, 2009 Edition

f6)  National Fire Protection Association, NFPA 101 & NFPA 58

f7)  ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

ELECTRICAL WORK

1. Installing new service entrance 3 phase panel; establish a ground, from panel to ground rod (the ground
rod needs to be copper or metal clad copper 3 meters long). Connect 35mm sqg copper wires from ground
rod to main circuit breaker. Connect ground rod to water pipe with 35mm2 copper sires. Impedance of
ground path for any electrodes may not exceed 15 ohms.

Install one with 95mm sq bare copper ground wire, 3 meter long copper ground rods at each corner & tie
the service entrance panel to it

2. Panel to be rated, weather proof, 250Amps, 400Volts. With 250Amps main circuit breaker, and 32

breaker positions. Replace panels inside house, with new panel and breakers.

Connect service from MOE grid to new service panel.

. After new circuit is energized, begin to transfer circuit from old breakers to new circuit breaker panel.

Were no ground exist, install cable with ground wire from circuit breaker to equipment.
. Install breaker and individual circuit with ground for washer, dryer, A/C, and kitchen receptacles, water
heater, water pump.
6. Ground fault circuit interrupters (GFCI’s) shall provide for all receptacles in wet locations. The GFI
should trip at 1L0MAmps or less. Test all installed GFCI for their accurate reaction.
7. New circuit inside the house shall be in EMT conduit. Replace light fixtures by a fluorescent type. Provide
sample.
8. Location of new circuit breaker panel to be determined at each house. All circuit breakers shall be labeled
in English and local language as to what function.
9. Install waterproof switches, receptacle located outside of house.

»w

ol

Page 130 of 166


http://obo.state.gov/pede/Codes/2000ibc/a117-98/Icc-ansi.pdf

U.S. Embassy Baghdad S-1Z100-11-R-0060

10. Remove all unused wires, cables and panels. Repair any damage caused by work performed. Clean all
work areas.

11. Provide triplex cable or 4X90mm and the wiring should ne THHN/THWN insulated, 600Volts rated.

12. There shall be no more than 2- 90 degree turns or equivalent in conduit leg, provide j- boxes as needed

13. Provide and install an electrical outlet along all interior walls 3 meters a part and
one (1) AC outlet in each room. (See drawing)
14. See reference (f.f5) for standards

Telephone Cabling

1. Provide and install 6 CATS5 runs, for telephone use, from the IDF box in room TBD to the each
bedroom, and living rooms.

2. Provide and install 20 runs of CAT5 cabling, for telephone use, from the IDF box in room 230 to the
new interview room (Room 204) on the 2" floor as per the contract drawings and specifications. .

3. Conduits and Protection: All wiring and cabling shall be installed in metal conduit or raceway as per
the contract drawings and the specifications.

SAFETY (FAR 52.236-13 Accident Prevention.)

1. The Contractor shall provide and maintain work environments and procedures which will-

(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.

(b) Avoid interruptions of Government operations and delays in project completion dates.

(c) Control costs in the performance of this contract.

For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-

(@) Provide appropriate safety barricades, signs, and signal lights

(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part
1910

(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.
. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and
request immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts
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Closeout

a.

At completion of work, the Contractor shall clean any impacted areas to a condition equal to
original condition.

b.  All shipping materials and construction debris are to be disposed of in a legal manner outside of
the Compound.

c.  Prior to Final Acceptance the Contractor shall submit to the Contracting Officer Representative
marked up drawings (As-Built) reflecting the work as constructed. The drawings shall be digitally
submitted on a CD-ROM in both AutoCAD and PDF format.

PROJECT SCHEDULE

Approximate dates of pre-award activities - RESERVED

Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO 5

Project Design Notes / Sketches 10

FAC Review 20

Procurement, Shipping 25

Fabrication 35

Construction Completion 50

Project Acceptance 60

Deliverables - See Section F.11

Commencement, Prosecution, and Completion of Work - See Section F.2

RESPONSIBILITIES AND PROJECT MANAGEMENT

1.

COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.

Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to elevator or utility services; and all other important information pertaining to
the Project

English Speaking Representative. The Contractor shall provide an English-speaking representative
on-site during all working hours with the authority to make all decisions on behalf of the Contractor
and subcontractors.

Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option. This
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individual shall keep a detailed photographic and written history of the project and shall update the
Government weekly.

5. Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due to a
lack of security, will be the responsibility of the Contractor to correct.

6. Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated area
within the contract limits for operation of his construction equipment and office if warranted. If
directed by the Contracting Officer, the Contractor shall not receive additional compensation to
relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall be
disposed of in accordance with applicable host government laws and regulations. The site shall be
cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

7. Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to all
workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from hazards.
At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the workers
arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber boots to
them or send them home. All construction workers and management personnel must wear hard hats
at all times on the construction sites. Contractor provided rubber boots and rubber gloves shall be
worn when working around concrete placement. Other PPE such as gloves, dust masks, air
respirators (sewage work) are also recommended. These items must be provided at the Contractor’s
expense. Workers may use discretion if they feel unsafe in using the equipment in a hostile
environment. Any worker at an elevated location above 4 meters, with the exception of a portable
ladder, must be provided and utilize a safety harness.
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ATTACHMENT #4

TASK ORDER #7

STATEMENT of WORK
PROPERTY NO. SO44 AND NO. S042
RENOVATION (MAKE READY) OF COMPOUND

HOUSING TO MEET THE NATIONAL BUILDING
AND SAFTY CODE (RESIDENTIAL PATCH AND PAINT).

U.S. EMBASSY
Erbil, IRAQ

April 18 2011

Page 134 of 166



U.S. Embassy Baghdad S-1Z100-11-R-0060

TABLE OF CONTENTS
1. Project Description
2. General Conditions
3. Bid Form

4. Statement Of Work

5. Project Schedule

6. Deliverables

7. Responsibilities & Project Management

8. Attachments:

PROJECT DESCRIPTION

PROJECT SYNOPSIS

The project is described as “Renovation of Property No. S044 and No. S042” at US Regional
Reconstruction Team, Erbil, Irag.

The Contractor should furnish all necessary materials, labor, transportation, equipments,
investigation and supervision, etc. Work will performed within in fixed-price contract.

BACKGROUND

At present the residence does not meet US life safety and comfort standard. Residence must be
upgrade to address various things such as wiring, windows, plumbing, electrical, mechanical and
structure concerns.

SOLUTION

Improve life safety conditions by replacing electrical internal panel, and installing Ground Fault
Circuit (GFI) for all areas as required. Install additional circuits as necessary. Upgrade living
condition by replacing kitchen accessories, bathroom surfaces, fixture and other cosmetic features
such as upgrading the electrical system by changing the internal panel and put a plastic one, make
sure all the power outlets and equipments are ground it. Put all the wires and cables in conduit and
using a water proof cover for all outdoor power outlets and the one at the kitchen and bathrooms.
Re-paint the house, installing a solid door instead of the current door.

Checking the water pipes and replace the one is leaking.
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GENERAL CONDITIONS

1.

Fixed-Price Proposal. The Contractor shall provide one fixed-priced Proposal for the complete
Project that includes every aspect of the Work.

Specifications. The Work shall be governed by the US Regional Reconstruction Team Compound,
Erbil, Iraq. International Codes, which includes the International Building Code, International
Mechanical Code, International Plumbing Code, and National Electric Code, also are applicable.
Should there be a discrepancy between the RRT Specifications and the applicable Building Code, the
more stringent of the two shall govern.

The Contractor is responsible for compliance with all Building Codes; Work not in compliance
with the Codes shall be deemed to be unacceptable.

Execution. The Work shall be executed in a diligent and workmanlike manner in accordance with
the negotiated fixed-price, this Statement Of Work, the Project Schedule, International Building
Codes, and the laws of the City of Erbil where applicable.

Work Hours. Unless otherwise agreed with Facilities Management, the Work shall be executed
during normal Embassy work hours. Night, weekend or holiday work shall not be permitted except
as arranged in advance with Facilities Management. Embassy holiday schedule is available from
Facilities Management.

Safety. The Contractor shall be responsible for conducting the work in a manner that ensures the
safety of residents, employees and visitors to the Embassy, and the Contractor’s employees.

Workforce. The contractor shall provide all supervision, skilled and unskilled labor needed to
perform the work. The contractor shall comply with embassy security policy by providing embassy
approved escorts. Contractor provided escorts shall be in quantity sufficient to comply with RSO
escort ratios for number of workers on the project. The contractor shall prepare requests to RSO for
vetting of employees to get escort badges. The Contractor or government may request for workers to
be badged for unescorted Embassy access by going through RSO vetting process.

Subcontractors.  Contractor shall be responsible for the conduct and workmanship of
Subcontractors engaged in the Project, and for Subcontractors compliance with the terms of this
Statement of Work. The Contractor is responsible for the behavior and workmanship of
Subcontractors while on RRT property.

Modification to Contract. The Contractor shall not incur any costs beyond those described in this
SOW unless directed otherwise in writing by the Contracting Officer. Any work performed by the
Contractor beyond this SOW without written direction from the Contracting Officer will be at the
Contractor’s own risk and at no cost to the RRT.

Stop Work. At any time during the Project, the Contracting Officer reserves the right to Stop Work
for protection of employees or visitors, security, or any other reason at his/her discretion.
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10. Submittals. The contractor is responsible to submit shop drawings prior to fabrication and release of
any materials for the Facility Manager Review and approval. The Facility Manager review, however,
does not relieve of the contractor’s responsibility for the engineering work as to provide a complete
working system.

11. Excavation and Utilities. The contractor is responsible to locate all existing utility lines prior to any
excavation. Prior to disconnecting any existing utility services, the contractor is responsible to
provide 48-hour advance notice to the COR.

12. Close-out. Prior to final acceptance, the contractor is to submit to the Facility Manager marked up
drawings (As-Built) reflecting the work as constructed? The drawings shall be digitally submitted on
a CD-ROM in both AutoCAD and PDF format.

13. Housekeeping. The contractor is responsible to clean up daily after working hours.
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BID FORM
Construction Cost Breakdown —Properties S042 & S044 — Patch Painting, Erbil, Irag
No | Descriptions Unit Qty ;Jmt Price -IID_?;[;I$
1 Administration
Mobilization / Demobilization LS 1
B Submlttals — product data & shop LS 1
drawings
Administration Sub-Total
2 Construction Work
INTERIOR AND EXTERIOR
A INTERIOR AND EXTERIOR | LS 1
REMODELING
B LS 1
C LS 1
D LS 1
E Close-out LS 1
Construction Sub-Total
3 DBA Insurance
Contractor shall cover each of its
workers at the site with DBA Workers’
Compensation coverage, and require its
A subcontractors to do the same. |LS 1
Contractor must furnish certificate
evidencing this coverage to Engineer
prior to starting work.
DBA Insurance Sub-Total
Items 1 thru 3 Sub-Total
G&A
Sub-Total
Profit
.. Contract
4 Basic Bid - Cost
} Contract
A Bid - Cost
STATEMENT OF WORK:

Renovation of Property No. S044 and No. S042“Make Ready” the contractor shall be providing all
materials, tools and equipments, labors, transportation, and supervision.

4. General Requirements
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a. Within 5 days of Notice to Proceed, the contractor shall provide to the COR a project schedule
showing start to completion.

b. Within 10 days of Notice to Proceed “NTP”, the Contractor shall provide to the COR details
of the proposed installation utilizing written description or sketches or both.

c. The contractor is responsible to dispose of the construction debris outside of the RRT
Compound. Include, but not limited to soils, rock excavation, packing materials and scrap
steel.

d. The contractor is responsible to properly layout and prepare for the renovation based on
locations provided by Facility Manager.

e. When pursuing the work, the contractor is to take extra care as not to damage existing
structure.

f.  All construction work will be in conformance with the following Codes:

1) International Building Code, 2003 Edition

f2) International Plumbing Code, 2003 Edition

f3) International Mechanical Code, 2003 Edition

f4) International Fire Code, 2003 Edition

f5) National Electric Code, 2009 Edition

f6) National Fire Protection Association, NFPA 101 & NFPA 58

f7) ICC/ANSI A117.1-98 Accessible and Usable Buildings and Facilities

INTERIOR AND EXTERIOR INTERIOR AND EXTERIOR REMODELING

1. Close all existing duct openings, with gypsum board and thermo insulation.
2. Patch and paint all interior and exterior surfaces.

3. Paint all the wooden bedroom doors. Color: Light Brown

4. Clean and polish all floor titles to original condition.

5. See reference (f.f1) for standards.

SAFETY (FAR 52.236-13 Accident Prevention.)

1. The Contractor shall provide and maintain work environments and procedures which will-
(a) Safeguard the public and Government personnel, property, materials, supplies, and equipment
exposed to Contractor operations and activities.
(b) Avoid interruptions of Government operations and delays in project completion dates.
(c) Control costs in the performance of this contract.

2. For these purposes on contracts for construction or dismantling, demolition, or removal of
improvements, the Contractor shall-
(a) Provide appropriate safety barricades, signs, and signal lights
(b) Comply with the standards issued by the Secretary of Labor at 29 CFR part 1926 and 29 CFR part
1910
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(c) Ensure that any additional measures the Contracting Officer determines to be reasonably necessary
for the purposes are taken.

3. Contractor shall comply with all pertinent provisions of the latest version of U.S. Army Corps of
Engineers Safety and Health Requirements Manual, EM 385-1-1, in effect on the date of the solicitation.

4. Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or any
condition which poses a serious or imminent danger to the health or safety of the public or Government
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and
request immediate initiation of corrective action.

This notice, when delivered to the Contractor or the Contractor's representative at the work site, shall be
deemed sufficient notice of the noncompliance and that corrective action is required. After receiving the
notice, the Contractor shall immediately take corrective action.

If the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an
order stopping all or part of the work until satisfactory corrective action has been taken. The Contractor
shall not be entitled to any equitable adjustment of the contract price or extension of the performance
schedule on any stop work order issued under this clause.

5. The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the
designation of the parties, in subcontracts

Closeout

a. At completion of work, the Contractor shall clean any impacted areas to a condition equal to
original condition.

b.  All shipping materials and construction debris are to be disposed of in a legal manner outside of the
Compound.

c.  Prior to Final Acceptance the Contractor shall submit to the Contracting Officer Representative
marked up drawings (As-Built) reflecting the work as constructed. The drawings shall be digitally
submitted on a CD-ROM in both AutoCAD and PDF format.

PROJECT SCHEDULE
Approximate dates of pre-award activities - RESERVED

Construction Milestones, from Notice to Proceed

Notice to Proceed (NTP) 0 Days from NTP
Project Schedule to OBO 5

Project Design Notes / Sketches 10

FAC Review 20

Procurement, Shipping 25

Fabrication 35

Construction Completion 50
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Project Acceptance 60

Deliverables - See Section F.11

Commencement, Prosecution, and Completion of Work - See Section F.2

RESPONSIBILITIES AND PROJECT MANAGEMENT

1.

COR. A Contracting Officers Representative (COR) will be assigned to ensure quality assurance
goals are met. The Contractor shall provide the COR access to the site at all times.

Point of Contact. The COR shall be the main point of contact for this Project. The Contractor shall
report to the COR on (a) status of the Project, (b) changes in Schedule, (c) accidents and safety
issues, (d) disruptions to elevator or utility services; and all other important information pertaining to
the Project

English Speaking Representative. The Contractor shall provide an English-speaking representative
on-site during all working hours with the authority to make all decisions on behalf of the Contractor
and subcontractors.

Management Personnel. The Contractor shall staff the site, full-time, with a competent senior
manager who shall perform project management. Remote project management is not an option. This
individual shall keep a detailed photographic and written history of the project and shall update the
Government weekly.

Site Security. The Contractor is responsible for on-site security as necessary to ensure no
unauthorized access to their work sites. The Contractor is 100% responsible for securing their
working materials and equipment. Any damage to facilities or infrastructure, which happens due to a
lack of security, will be the responsibility of the Contractor to correct.

Contractor’s Temporary Work Center. The Contractor will be permitted to use a designated area
within the contract limits for operation of his construction equipment and office if warranted. If
directed by the Contracting Officer, the Contractor shall not receive additional compensation to
relocate his operations. The Contractor is responsible for obtaining any required additional
mobilization area above that designated. On completion of the contract, all facilities shall be
removed from the mobilization area within 5 days of final acceptance by the Contractor and shall be
disposed of in accordance with applicable host government laws and regulations. The site shall be
cleared of construction debris and other materials and the area restored to its final grade. The
Contractor is responsible for maintaining this area in a clear orderly manner.

Health and Safety. The Contractor shall be solely responsible for risk assessments, managing
health, and safety issues associated with this project. The Contractor must provide cold water to all
workers at the job sites. Based on hazard assessments, Contractors shall provide or afford each
affected employee personal protective equipment (PPE) that will protect the employee from hazards.
At a minimum PPE shall consist of eye protection, hard hats, and closed toe shoes. If the workers
arrive on-site with sandals or athletic shoes, the Contractor is expected to provide rubber boots to
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them or send them home. All construction workers and management personnel must wear hard hats
at all times on the construction sites. Contractor provided rubber boots and rubber gloves shall be
worn when working around concrete placement. Other PPE such as gloves, dust masks, air
respirators (sewage work) are also recommended. These items must be provided at the Contractor’s
expense. Workers may use discretion if they feel unsafe in using the equipment in a hostile
environment. Any worker at an elevated location above 4 meters, with the exception of a portable
ladder, must be provided and utilize a safety harness.
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ATTACHMENT #5

Defense Base Act Insurance Rates & Contact Information

Contract Information

Contract number: S-AQMMA-08-C-0204
Contractor: Continental Insurance Company

Contact Information

Agent: Rutherford International
5500 Cherokee Avenue, Suite 300
Alexandria, VA 22312

Primary Contact: Delia Shontere

Phone: (800) 274-0268 or (703) 813-6507
FAX: (703)354-0370

E-mail: delia.shontere@rutherfoord.com
Secondary Contact: Sara Payne

Phone: (703) 813-6503

E-mail: sara.payne@rutherfoord.com

Rates July 22, 2011 through July 21, 2012:

Description Rate
Services $4.00 per $100 of employee compensation
Construction $5.50 per $100 of employee compensation

Security Contractor/Guards without
Aviation Exposure within Global War on
Terrorism designated areas (currently
designated areas are Iraq and Afghanistan)
Aviation Related Services with Aviation
Exposure within Global War on Terrorism
designated areas (currently designated areas
are Iraq and Afghanistan)

$10.50 per $100 of employee compensation

$20.00 per $100 of employee compensation

For the purposes of this contract, employee remuneration is defined as salary plus post differential, but excludes per
diem, housing allowance, travel expenses, temporary quarters allowance, education allowance and other miscellaneous
post allowances.

Please note if a contractor is self-insured they are not required to utilize this contract. The following link provides a list
of contractors approved by the Department of Labor as authorized self-insured employers to provide DBA insurance:
http://www.dol.gov/esa/owcp/dlhwe/lscarrier.htm#authorized %20self-insured%20employers. Contractors not on
this list are not self-insured and are required to use the DoS DBA contract, except for the INL Air Wing contract.
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Attachment # 6
DRAWINGS
(Will be provided at site visit)
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SECTION K - REPRESENTATIONS, CERTIFICATIONS AND OTHER
STATEMENTS OF OFFERORS OR QUOTERS

K.1 52.203-02 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985)
(a) The offeror certifies that-

(1) The prices in this offer have been arrived at independently, without, for the purpose of
restricting competition, any consultation, communication, or agreement with any other offeror
or competitor relating to-

(1) Those prices;
(ii) The intention to submit an offer;, or
(iif) The methods or factors used to calculate the prices offered.

(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror,
directly or indirectly, to any other offeror or competitor before bid opening (in the case of a
sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other concern to
submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory-

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and
will not participate in any action contrary to subparagraph (a)(1) through (a)(3) above;
or

(2) (1) Has been authorized, in writing, to act as agent for the following principals
in certifying that those principals have not participated, and will not participate in any
action contrary to subparagraphs (a)(1) through (a)(3) above [insert full name of
person(s) in the offeror's organization responsible for determining the prices
offered in this bid or proposal, and the title of his or her position in the offeror’s
organization]; and

(i) Asan authorized agent, does certify that the principals named in subdivision
(b)(2)(i) above have not participated, and will not participate, in any action contrary to
subparagraphs (a)(1) through (a)(3) above; and

(ili)  As an agent, has not personally participated, and will not participate, in

any action contrary to subparagraphs (a)(1) through (a)(3) above.
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(©) If the offeror deletes or modifies subparagraph (a)(2) above, the offeror must furnish with
its offer a signed statement setting forth in detail the circumstances of the disclosure.

K.2 52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS (SEP 2007)

@) Definitions. As used in this provision — “Lobbying contact” has the meaning provided at 2 USC

29 <¢

1602(8). The terms “agency”, “influencing or attempting to influence”, “officer or employee of
an agency”, “person”, “reasonable compensation”, and “regularly employed” are defined in the
FAR clause of this solicitation entitled Limitation on Payments to Influence Certain Federal

Transactions (52.203-12).

(b) Prohibition. The prohibition and exceptions contained in the FAR clause of this solicitation
entitled “Limitation on Payments to Influence Certain Federal Transactions” (52.203-12) are
hereby incorporated by reference in this provision.

(©) Certification. The offeror, by signing its offer, hereby certifies to the best of his or her knowledge
and belief that no Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a member of Congress on its
behalf in connection with the awarding of this contract.

(d) Disclosure. If any registrants under the Lobbying Disclosure Act of 1995 have made a lobbying
contract on behalf of the offeror with respect to this contract, the offeror shall complete and
submit, with its officer, OMB Standard Form LLL, Disclosure of Lobbying Activities, to
provide the name of the registrants. The offeror need not report regularly employed officers or
employees of the offeror to whom payments of reasonable compensation were made.

(e) Penalty. Submission of this certification and disclosure is a prerequisite for making or entering into
this contract imposed by 31 USC 1352. Any persons who makes an expenditure prohibited
under this provision or who fails to file or amend the disclosure required to be filed or amended
by this provision, shall be subject to a civil penalty of not less than $10,000, and not more than
$150,000, for each failure.

K.3 52.204-3 TAXPAYER IDENTIFICATION (OCT 98)

@ Definitions:

"Common parent”, as used in this provision, means that corporate entity that owns or controls an affiliated
group of corporations that files its Federal income tax returns on a consolidated basis, and of which the
offeror is a member.

“Taxpayer Identification Number (TIN)", as used in this provision, means the number required by the IRS to

be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security
Number or an Employer Identification Number.
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(b)

(©)

(d)

)

()

All offerors must submit the information required in paragraphs (d) through (f) of this provision in
order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325 (d), reporting
requirements of 26 USC 6041, 6041A, and 6050M and implementing regulations issued by the
Internal Revenue Service (IRS). If the resulting contract is subject to the reporting requirements
described in FAR 4.904, the failure or refusal by the offeror to furnish the information may result
in a 31 percent reduction of payments otherwise due under the contract.

The TIN may be used by the Government to collect and report on any delinquent amounts arising
out of the offeror’s relationship with the Government (31 USC 7701( c)(3)). If the resulting
contract is subject to the payment reporting requirements described in FAR 4.904, the TIN
provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s TIN.

Taxpayer Identification Number (TIN).

TIN:

___TIN has been applied for.

____TINis not required because:

____ Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not
have income effectively connected with the conduct of a trade or business in the U.S. and
does not have an office or place of business or a fiscal paying agent in the U.S.;

____Offeror is an agency or instrumentality of a foreign government;

____Offeror is an agency or instrumentality of the Federal Government.

Type of Organization.

____Sole Proprietorship;

____Partnership:

___Corporate Entity (not tax exempt);

____Corporate Entity (tax exempt);

____Government entity (Federal, State, or local);

____Foreign government;

____International organization per 26 CFR 1.6049-4;
Other

Common Parent.
____Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this
clause.
____Name and TIN of common parent;

Name
TIN

Page 147 of 166



U.S. Embassy Baghdad S-1Z100-11-R-0060

K.4  52.204-8 Annual Representations and Certifications (MAY 2011)

(@)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236118.

(2) The small business size standard is $33.5M.

(3) The small business size standard for a concern which submits an offer in its own name, other than
on a construction or service contract, but which proposes to furnish a product which it did not itself
manufacture, is 500 employees.

(b)(1) If the clause at 52.204-7, Central Contractor Registration, is included in this solicitation,
paragraph (d) of this provision applies.

(2) If the clause at 52.204-7 is not included in this solicitation, and the offeror is currently registered in
CCR, and has completed the ORCA electronically, the offeror may choose to use paragraph (d) of
this provision instead of completing the corresponding individual representations and certifications in
the solicitation. The offeror shall indicate which option applies by checking one of the following
boxes:

[ ] (i) Paragraph (d) applies.
[ ] (i) Paragraph (d) does not apply and the offeror has completed the individual representations and
certifications in the solicitation.
(c)(1) The following representations or certifications in ORCA are applicable to this solicitation as

indicated:
(1) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations
when a firm-fixed-price contract or fixed-price contract with economic price adjustment is
contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures;
or

(C) The solicitation is for utility services for which rates are set by law or regulation.
(if) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal
Transactions. This provision applies to solicitations expected to exceed $150,000.
(i) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the
clause at 52.204-7, Central Contractor Registration.
(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to
solicitations that—

(A) Are not set aside for small business concerns;

(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.
(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. This
provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, or 2010.
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(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations
where the contract value is expected to exceed the simplified acquisition threshold.
(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations for bids
except those in which the place of performance is specified by the Government.
(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of
performance is specified by the Government.
(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies
to solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and
the Coast Guard.

(B) The provision with its Alternate | applies to solicitations issued by DoD, NASA, or the Coast
Guard.
(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed
bidding and the contract will be performed in the United States or its outlying areas.
(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations
that include the clause at 52.222-26, Equal Opportunity.
(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than
those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.
(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This provision
applies to solicitations when it is anticipated the contract award will exceed the simplified acquisition
threshold and the contract is not for acquisition of commercial items.
(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the
delivery or specify the use of USDA—designated items; or include the clause at 52.223-2, Affirmative
Procurement of Biobased Products Under Service and Construction Contracts.
(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or
specify the use of, EPA—designated items.
(xvi) 52.225-2, Buy American Act Certificate. This provision applies to solicitations containing the
clause at 52.225-1.
(xvii) 52.225-4, Buy American Act—Free Trade Agreements—Israeli Trade Act Certificate. (Basic,
Alternate I, and Alternate 1) This provision applies to solicitations containing the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its
Alternate | applies.

(C) If the acquisition value is $50,000 or more but is less than $67,826, the provision with its
Alternate 1l applies.
(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the
clause at 52.225-5.
(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—Certification.
This provision applies to all solicitations.
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(xx) 52.225-25, Prohibition on Engaging in Sanctioned Activities Relating to Iran-Certification. This
provision applies to all solicitations.
(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation.
This provision applies to—
(A) Solicitations for research, studies, supplies, or services of the type normally acquired from
higher educational institutions; and
(B) For DoD, NASA, and Coast Guard acquisitions, solicitations that contain the clause at 52.219-
23, Notice of Price Evaluation Adjustment for Small Disadvantaged Business Concerns.
(2) The following certifications are applicable as indicated by the Contracting Officer:
__ (1) 52.219-22, Small Disadvantaged Business Status.
__(A) Basic.
__(B) Alternate 1.
_ (i) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.
__ (i) 52.222-48, Exemption from Application of the Service Contract Act to Contracts for
Maintenance, Calibration, or Repair of Certain Equipment Certification.
_(iv) 52.222-52, Exemption from Application of the Service Contract Act to Contracts for Certain
Services—Certification.
_(v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for
EPA-Designated Products (Alternate I only).
_(vi) 52.227-6, Royalty Information.

__(A) Basic.

__(B) Alternate 1.

_(wvii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the Online
Representations and Certifications Application (ORCA) website at http://orca.bpn.gov. After reviewing the
ORCA database information, the offeror verifies by submission of the offer that the representations and
certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this
provision have been entered or updated within the last 12 months, are current, accurate, complete, and
applicable to this solicitation (including the business size standard applicable to the NAICS code referenced
for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR
4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause
number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this
offer and are current, accurate, and complete as of the date of this offer.

FAR CLAUSE # TITLE DATE CHANGE

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update
to the representations and certifications posted on ORCA.
(End of provision)
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K.5 RESERVED

K.6. 52.225-18 Place of Manufacture (Sept 2006)
(a) Definitions. As used in this clause—

“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 1000-9999, except—

(1) FSC 5510, Lumber and Related Basic Wood Materials;

(2) Federal Supply Group (FSG) 87, Agricultural Supplies;

(3) FSG 88, Live Animals;

(4) FSG 89, Food and Related Consumables;

(5) FSC 9410, Crude Grades of Plant Materials;

(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;

(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;
(8) FSC 9610, Ores;

(9) FSC 9620, Minerals, Natural and Synthetic; and

(10) FSC 9630, Additive Metal Materials.

“Place of manufacture” means the place where an end product is assembled out of components, or otherwise
made or processed from raw materials into the finished product that is to be provided to the Government. If a
product is disassembled and reassembled, the place of reassembly is not the place of manufacture.

(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture of the end
products it expects to provide in response to this solicitation is predominantly—

(1) [ 1 Inthe United States (Check this box if the total anticipated price of offered end products
manufactured in the United States exceeds the total anticipated price of offered end products
manufactured outside the United States); or

(2) [ 1 Outside the United States.

K.7 52.225-20 PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN—
CERTIFICATION (AUG 2009)

(a) Definitions. As used in this provision—

“Business operations” means engaging in commerce in any form, including by acquiring, developing,
maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, personnel, products,
services, personal property, real property, or any other apparatus of business or commerce.

“Marginalized populations of Sudan” means—
(1) Adversely affected groups in regions authorized to receive assistance under section 8(c) of
the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and
(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

“Restricted business operations” means business operations in Sudan that include power production
activities, mineral extraction activities, oil-related activities, or the production of military equipment, as
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those terms are defined in the Sudan Accountability and Divestment Act of 2007 (Pub. L. 110-174).
Restricted business operations do not include business operations that the person conducting the business
can demonstrate—

(1) Are conducted under contract directly and exclusively with the regional government of
southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets
Control in the Department of the Treasury, or are expressly exempted under Federal law from
the requirement to be conducted under such authorization;

(3) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping
force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or education;
or

(6) Have been voluntarily suspended.

(b) Certification. By submission of its offer, the offeror certifies that it does not conduct any restricted
business operations in Sudan.

K.8 RESERVED
K.9 652.225-70 ARAB LEAGUE BOYCOTT OF ISRAEL (AUG 1999)
@) DEFINITIONS. As used in this provision:
Foreign person means any person other than a United States person as defined below.
United States person means any United States resident or national (other than an individual resident outside
the United States and employed by other than a United States person), any domestic concern (including any
permanent domestic establishment of any foreign concern), and any foreign subsidiary or affiliate (including
any permanent foreign establishment) of any domestic concern which is controlled in fact by such domestic
concern, as provided under the Export Administration Act of 1979, as amended.
(b) CERTIFICATION. By submitting this offer, the offeror certifies that it is not:
(1) Taking or knowingly agreeing to take any action, with respect to the boycott of Israel by Arab
League countries, which Section 8(a) of the Export Administration Act of 1979, as amended (50
U.S.C. 2407(a)) prohibits a United States person from taking; or,
(2) Discriminating in the award of subcontracts on the basis of religion.

K.10 652.228-70 DEFENSE BASE ACT — COVERED CONTRACTOR EMPLOYEES (JUN 2006)

(a) Bidders/offerors shall indicate below whether or not any of the following categories of
employees will be employed on the resultant contract, and, if so, the number of such employees:
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Category Yes/No | Number

(1) United States citizens or residents

(2) Individuals hired in the United States,
regardless of citizenship

(3) Local nationals or third country nationals Local nationals:
where contract performance takes place in a
country where there are no local workers’ Third Country Nationals:

compensation laws

(4) Local nationals or third country nationals Local nationals:
where contract performance takes place in a
country where there are local workers’ Third Country Nationals:

compensation laws

(b) The contracting officer has determined that for performance in the country of Iraq
O Workers’ compensation laws exist that will cover local nationals and third country nationals.

M Workers” compensation laws do not exist that will cover local nationals and third country
nationals.

(© If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the
bidder/offeror shall not purchase Defense Base Act insurance for those employees.
However, the bidder/offeror shall assume liability toward the employees and their
beneficiaries for war-hazard injury, death, capture, or detention, in accordance with the
clause at FAR 52.228-4.

(d)  If the bidder/offeror has indicated “yes” in blocks (a)(1), (2), or (3) of this provision, the
bidder/offeror shall compute Defense Base Act insurance costs covering those employees
pursuant to the terms of the contract between the Department of State and the
Department’s Defense Base Act insurance carrier at the rates specified in DOSAR
652.228-74, Defense Base Act Insurance Rates — Limitation. If DOSAR provision
652.228-74 is not included in this solicitation, the bidder/offeror shall notify the
contracting officer before the closing date so that the solicitation can be amended
accordingly.
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K.11.52.209-2 Prohibition on Contracting with Inverted Domestic Corporations—Representation.
(May 2011)

(@) Definition. “Inverted domestic corporation” and “subsidiary” have the meaning given in the
clause of this contract entitled Prohibition on Contracting with Inverted Domestic Corporations
(52.209-10).

(b) Relation to Internal Revenue Code. An inverted domestic corporation as herein defined does not
meet the definition of an inverted domestic corporation as defined by the Internal Revenue Code at
26 U.S.C. 7874 .

(c) Representation. By submission of its offer, the offeror represents that—

(1) Itis not an inverted domestic corporation; and
(2) Itis not a subsidiary of an inverted domestic corporation.
(End of provision)

K.12 52.209-5 CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)

(@)(1) The Offeror certifies, to the best of its knowledge and belief, that—
(i) The Offeror and/or any of its Principals—

(A) Are o are not o presently debarred, suspended, proposed for debarment, or declared
ineligible for the award of contracts by any Federal agency;

(B) Have o have not o, within a three-year period preceding this offer, been convicted of or had
a civil judgment rendered against them for: commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State, or
local) contract or subcontract; violation of Federal or State antitrust statutes relating to the
submission of offers; or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, tax evasion, violating Federal criminal tax
laws, or receiving stolen property (if offeror checks “have”, the offeror shall also see
52.209-7, if included in this solicitation);

(C) Are o are not o presently indicted for, or otherwise criminally or civilly charged by a
governmental entity with, commission of any of the offenses enumerated in
paragraph (a)(1)(i)(B) of this provision;

(D) Have o, have not o, within a three-year period preceding this offer, been notified of any
delinquent Federal taxes in an amount that exceeds $3,000 for which the liability remains
unsatisfied.

(1) Federal taxes are considered delinquent if both of the following criteria apply:
(i) The tax liability is finally determined. The liability is finally determined if it has been
assessed. A liability is not finally determined if there is a pending administrative or judicial
challenge. In the case of a judicial challenge to the liability, the liability is not finally
determined until all judicial appeal rights have been exhauste